
Rectification Project
Illinge, Eastern Cape

Preliminaries and General

Item Quantity Rate Amount
No

BILL NO 1

PRELIMINARIES AND GENERALS

NOTES

The agreement is to be a rectification work contract agreement
that will be signed between the Employer (NHBRC) and
Contractor upon acceptance of the tender offer

Temporary works and plant

The contractor shall protect, uphold and maintain all public
utilities and services and shall not interfere with their operation
without the consent of the serviceauthorities and the principal
agent. The contractor shall notify the Principal Agent of any
damage to such services and shall make good same at his own
cost to the satisfaction of the service authorities

Fuel, power and water for commissioning of mechanical and
other specialised equipment shall also include for the cost of all
necessary reticulation and connections thereto

The contractor shall provide noise and dust control to the
approval of the Principal Agent

The contractor shall maintain the access roads, paths,
buildings, etc, adjacent to the construction area etc, during the
period of the works in a clean and rubble free condition

Identity of employees

All employees of the contractor and his sub contractors shall be
identifiable at all times by means of ID cards, company name
and logos imprinted on overalls. Any person found on site not
complying with the abovementioned conditions the contractor
shall be requested by Principal Agent, to remove such person
from the site

Health and Safety

The contractor is to comply with all requirements of the Health
and Safety Specification
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Housekeeping and compliance with Principal agent site rules

The contractor will be responsible for a high standard of
housekeeping in his site establishment, delivery of materials
and goods and removal of rubble, debris, etc, storage areas
and construction working areas to the approval of the Principal
Agent

Working Hours

Should the contractor wish to work outside normal working
hours or at weekends in order to maintain his building
programme, he shall notify and obtain the approval from the
Principal Agent before doing so. The cost of this overtime will
be for the contractor's account

All risk insursnce

1 Allowance for contractor's all risk insurance Item

Health and Safety

2 Allowance for all health and safety requirements as deemed
necessary for the successful execution of the project Item

Management of contract

3 Management of the works, programming for the works,
progress meetings, technical meetings, etc Item

Temporary works and plant

4 Plant, equipment, sheds, offices and main notice board Item

Temporary Services

5 Water, electricity, telecommunication equipment, ablution
facilities, etc Item

Security

6 Allowance for site security Item
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FINAL SUMMARY

Section Page Amount
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1 -2-PRELIMINARIES
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