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[bookmark: _Toc61950407]PART T1: TENDERING PROCEDURES
[bookmark: _Toc61950408]T1.1 TENDER NOTICE AND INVITATION TO TENDER
The National Home Builders Registration Council invites quotations for provision of Remedial Works for House Van Niekerk, Erf 7421, 30 Hermitage North Avenue, Swellendam, Western Cape.
The following tenderers who are registered with the Construction Industry Development Board (CIDB), or are capable of being so registered prior to the evaluation of submissions are eligible to submit quotations:
· Contractors who have a contractor grading designation equal to or higher than a contractor grading designation determined in accordance with the sum tendered for development, extension, installation, renewal, renovation, alteration or dismantling of a permanent structure with the minimum contractor grading designation of 1 SM or higher. 
· Quotations from contractors registered as potentially emerging enterprises but with a CIDB contractor grading designation lower than a contractor grading designation determined in accordance with the sum tendered, or a value determined in accordance with Regulation 25(1B) or 25(7A) of the Construction Industry Development Regulations, as per amended notice no. 357 of 2019, will not be accepted. 
· Only tenderers that meet all the eligibility criteria under clause C.2.1 of the Tender Data will be considered.
Bid documents will be available on the e-tender website at www.equotations.gov.za, the i-tender website at www.cidb.org.za and NHBRC website at www.nhbrc.org.za from …03 March 2023……. 
COMPULSORY TENDER BRIEFING AND SITE INSPECTION
A compulsory clarification meeting with representatives of the Employer will take place at the House Van Niekerk, Erf 7421, 30 Hermitage North Avenue, Swellendam, Western Cape on …Thursday, 09 March 2023.. at 11h00am…… 
The Tenderer shall inspect and examine the Site and its surroundings and shall satisfy himself/herself before submitting his/her tender as to the form and nature of the Site, the quantities and nature of the work and materials necessary for the completion of the Works and the mans of access of the Site, the accommodation he/she may require and in general shall him/her/herself obtain all necessary information as to risk, contingencies and other circumstances which may influence or affect his/her tender. The tenderer must be represented at the site inspection by a person who is suitably qualified and experiences to comprehend the implications of the work involved. Attendance of the site inspection is compulsory and a tender will be disqualified if the site inspection is not attended by a representative of the tenderer. 
The quotations  will be evaluated in four stages with stage one focusing on initial screening on Supply Chain Management (SCM) returnable requirements, stage two focusing on prequalification consideration, stage three focusing on responsiveness to the functionality criteria and stage four focusing on price and B-BBEE as outlined in this bid document. Bidders who fail to meet the minimum requirements for each stage will not be considered further. 
THE CLOSING DATE AND TIME FOR RECEIPT OF QUOTATIONS  IS…FRIDAY, 24 MARCH 2023 AT 11H00AM…
Only Quotations complying with the following requirements will be considered:
i) The tender is for contractors who shall have a CIDB contractor rating as outlined above
ii) Quotations submitted on the prescribed Letter of Tender
iii) Quotations must be submitted to relevant SCM buyer: Pheaha Motsoko (PheahaM@nhbrc.org.za) 
iv) Tender Bid No …NHBRC/B1/RFQ015…
Late quotations will not be accepted. 
[bookmark: _Toc475378397][bookmark: _Toc526761271][bookmark: _Toc527981686][bookmark: _Toc2990382]
INVITATION TO BID
PART A
INVITATION TO BID
	YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE National Home Builders Registration Council(NHBRC)

	BID NUMBER:
	NHBRC/B1/RFQ015
	CLOSING DATE:
	24 MARCH 2023
	CLOSING TIME:
	11H00AM

	DESCRIPTION
	Appointment of A Contractor to provide Remedial Works for House Van Niekerk, Erf 7421, 30 Hermitage North Avenue, Swellendam, Western Cape Province on behalf of the National Home Builders Registration Council.

	THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT FORM (MBD7) OR AGRREMENT OF FORM OF OFFER AND ACCEPTANCE.

	BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID BOX SITUATED AT NHBRC HEAD OFFICES, 27 LEEUWKOP ROAD, SUNNINGHILL OR VIA EMAIL AT PHEAHAM@NHBRC.ORG.ZA 

	SUPPLIER INFORMATION

	NAME OF BIDDER
	

	POSTAL ADDRESS
	

	STREET ADDRESS
	

	TELEPHONE NUMBER
	CODE
	
	NUMBER
	

	CELLPHONE NUMBER
	

	FACSIMILE NUMBER
	CODE
	
	NUMBER
	

	E-MAIL ADDRESS
	

	VAT REGISTRATION NUMBER
	

	TAX COMPLIANCE STATUS
	TCS PIN:
	
	OR
	CSD No:
	

	B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE
[TICK APPLICABLE BOX]
	|_| Yes 
|_| No
	B-BBEE STATUS LEVEL SWORN AFFIDAVIT  
	|_| Yes
|_| No




	
[A B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE/ SWORN AFFIDAVIT (FOR EMES & QSEs) MUST BE SUBMITTED IN ORDER TO QUALIFY FOR PREFERENCE POINTS FOR B-BBEE]

	1. ARE YOU THE ACCREDITED REPRESENTATIVE IN SOUTH AFRICA FOR THE GOODS /SERVICES /WORKS OFFERED?
	|_|	Yes	|_|	No 
[IF YES ENCLOSE PROOF]
	ARE YOU A FOREIGN BASED SUPPLIER FOR THE GOODS /SERVICES /WORKS OFFERED?
	|_|	Yes	|_|	No 
[IF YES, ANSWER PART B:3]

	2. TOTAL NUMBER OF ITEMS OFFERED
	
	3. TOTAL BID PRICE
	R

	4. SIGNATURE OF BIDDER
		
	5. DATE
	

	6. CAPACITY UNDER WHICH THIS BID IS SIGNED
	

	BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED TO:
	TECHNICAL INFORMATION MAY BE DIRECTED TO:

	DEPARTMENT
	National Home Builders Registration Council
	CONTACT PERSON
	Me. Nwabisa Mayongo

	CONTACT PERSON
	Mr Pheaha Motsoko
	TELEPHONE NUMBER
	[bookmark: _Hlk128130885]073 590 7466

	TELEPHONE NUMBER
	011 317 0320
	FACSIMILE NUMBER
	

	FACSIMILE NUMBER
	
	E-MAIL ADDRESS
	NwabisaM@nhbrc.org.za 

	E-MAIL ADDRESS
	pheaham@nhbrc.org.za 
	




PART B
TERMS AND CONDITIONS FOR BIDDING
	1. BID SUBMISSION:

	1.1. QUOTATIONS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE QUOTATIONS WILL NOT BE ACCEPTED FOR CONSIDERATION.
1.2. ALL QUOTATIONS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED–(NOT TO BE RE-TYPED) 
1.3. THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT AND THE PREFERENTIAL PROCUREMENT REGULATIONS, 2017

	2. TAX COMPLIANCE REQUIREMENTS

	2.1. BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS. 
2.2. BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) ISSUED BY SARS TO ENABLE   THE ORGAN OF STATE TO VIEW THE TAXPAYER’S PROFILE AND TAX STATUS.
2.3. APPLICATION FOR THE TAX COMPLIANCE STATUS (TCS) CERTIFICATE OR PIN MAY ALSO BE MADE VIA E-FILING. IN ORDER TO USE THIS PROVISION, TAXPAYERS WILL NEED TO REGISTER WITH SARS AS E-FILERS THROUGH THE WEBSITE WWW.SARS.GOV.ZA.
2.4. FOREIGN SUPPLIERS MUST COMPLETE THE PRE-AWARD QUESTIONNAIRE IN PART B: 3. 
2.5. BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID. 
2.6. IN QUOTATIONS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED, EACH PARTY MUST SUBMIT A SEPARATE TCS CERTIFICATE / PIN / CSD NUMBER.
2.7. WHERE NO TCS IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER DATABASE (CSD), A CSD NUMBER MUST BE PROVIDED. 

	3. QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS

	3.1. IS THE ENTITY A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)? 	|_|	YES	|_|	NO
3.2. DOES THE ENTITY HAVE A BRANCH IN THE RSA?	|_|	YES	|_|	NO
3.3. DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT IN THE RSA? 	|_|	YES	|_|	NO
3.4. DOES THE ENTITY HAVE ANY SOURCE OF INCOME IN THE RSA?	|_|	YES	|_|	NO
3.5. IS THE ENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATION?	|_|	YES	|_|	NO
IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO REGISTER FOR A TAX COMPLIANCE STATUS SYSTEM PIN CODE FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF NOT REGISTER AS PER 2.3 ABOVE.

	3.6. 


NB: FAILURE TO PROVIDE ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID INVALID.
NO QUOTATIONS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE.


SIGNATURE OF BIDDER:		
CAPACITY UNDER WHICH THIS BID IS SIGNED: 		
DATE: 		
IMPORTANT NOTICE 
Bidders should ensure that quotations are delivered timeously to the correct office address. If the bid is late, it will not be accepted for consideration.
Office address for the submission is NHBRC Cape Town Offices, Centennial Place, East Block, Century City Boulevard, Milnerton, Cape Town. 

All quotations must be submitted on the official forms – (not to be re-typed)
All bidders must sign a security tender register when submitting their tender documents
TECHNICAL ENQUIRIES
Should you require any further information in this regard, please do not hesitate to contact:
Name: Me. Nwabisa Mayongo (CONCILIATION OFFICER)
Office Telephone No.: (073) 590 7466
E-mail: oswaldb@nhbrc.org.za  
Name: Mr. Dalitso Mkandawire (ENGINEER)
Office Telephone No.: (083) 475 3546
E-mail: wezip@nhbrc.org.za
Name: Mr Waldo Van Rooyen (QUANTITY SURVEYORS)
Office Telephone No.: (011) 317-0118
E-mail: WaldoR@nhbrc.org.za 
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T1.2 TENDER DATA 
	Clause number
	Tender Data

	
	The conditions of tender are the Standard Conditions of Tender (Annex C as published/ amended by CIDB in August 2020) contained in Annex C of the CIDB Standard for Uniformity in Engineering and Construction Works Contracts (August 2019) as published in Government Gazette No 42622, Board Notice 423 of 2019 of 08 August 2019. (See www.cidb.org.za).
The standard conditions of tender for procurements make several references to the tender data for details that apply specifically to this tender. The tender data shall have precedence in the interpretation of any ambiguity or inconsistency between it and the standard conditions of tender.
Each item of tender data given below is cross-referenced to the clause in the standard conditions of tender to which it mainly applies.

	C.1.1
	The employer is the National Home Builders Registration Council

	C.1.2
	For this contract, the following documents will be adopted: 
The single volume procurement document issued by the employer comprises of the following: 
The Tender 
Part T1: Tendering procedures 
T1.1 - Tender notice and invitation to tender 
T1.2 - Tender data 
Part T2: Returnable documents 
T2.1 - List of returnable documents 
T2.2 - Returnable schedules 
The Contract 
Part C1 - Agreements and Contract data
C1.1 – Form of offer and acceptance
C1.2 – Contract data
C1.3 – Construction guarantee
Part C2 - Pricing Data
C2.1 – Pricing Instructions
C2.2 – Bill of Quantities
Part C3 - Scope of Works
C3.1 – Description of the works
C3.2 – Construction
C3.3 - Annexures
Part C4 - Site Information

	C.1.4
	The Employer’s agent for the purpose of this tender is deemed to be the authorised and designated representative of the Employer:
Name: 	Pheaha Motsoko (SCM Representative)
Address: 	NHBRC Head Office Reception
27 Leeuwkop Road, Sunninghill, 2191
E-mail: 	pheaham@nhbrc.org.za 

	C.1.5
	Cancellation and Re-Invitation of Quotations 

	C.1.5.1
	An employer may, prior to the award of the tender, cancel a tender if- 
a) due to changed circumstances, there is no longer a need for the engineering and construction works specified in the invitation; 
b) funds are no longer available to cover the total envisaged expenditure; or 
c) no acceptable quotations are received. 
d) there is a material irregularity in the tender process.

	C.1.5.2
	The decision to cancel a tender invitation must be published in the same way the original tender invitation was advertised

	C.1.5.3
	An employer may only with the prior approval of the relevant treasury cancel a tender invitation for the second time. 

	C.1.6
	Procurement procedures

	C.1.6.1
	Unless otherwise stated in the tender data, a contract will, subject to C.3.13, be concluded with the tenderer who in terms of C.3.11 is the highest ranked or the tenderer scoring the highest number of tender evaluation points, as relevant, based on the tender submissions that are received at the closing time for quotations.

	C.1.6.2
	Competitive negotiation procedure

	C.1.6.2.1
	Where the tender data require that the competitive negotiation procedure is to be followed, tenderers shall submit tender offers in response to the proposed contract in the first round of submissions. Notwithstanding the requirements of C.3.4, the employer shall announce only the names of the tenderers who make a submission. The requirements of C.8 relating to the material deviations or qualifications which affect the competitive position of tenderers shall not apply.

	C.1.6.2.2
	All responsive tenderers or at least a minimum of not less than three responsive tenderers that are highest ranked in terms of the evaluation criteria stated in the tender data shall be invited to enter competitive negotiations based on the principle of equal treatment, keeping confidential the proposed solutions and associated information.
Notwithstanding the provisions of C.2.17, the employer may request that quotations be clarified, specified and fine-tuned in order to improve a tenderer’s competitive position provided that such clarification, specification, fine-tuning or additional information does not alter any fundamental aspects of the offers or impose substantial new requirements which restrict or distort competition or have a discriminatory effect. 

	C.1.6.2.3
	At the conclusion of each round of negotiations, tenderers shall be invited by the employer to revise their tender offer based on the same evaluation criteria, with or without adjusted weightings. Tenderers shall be advised when they are to submit their best and final offer. 

	C.1.6.2.4
	The contract shall be awarded in accordance with the provisions of C.3.11 and C.3.13 after tenderers have been requested to submit their best and final offer.

	C.2
	Tenderer’s obligations

	C.2.1
	Eligibility 
Only those tenderers who satisfy the following criteria are eligible to submit quotations:  
a) Registered with NHBRC as a home builder; 
b) CIDB registration:
Registered with the CIDB, at close of tender, in a contractor grading designation equal to or higher than a contractor grading designation determined in accordance with the sum tendered, or a value determined in accordance with Regulation 25(1B) or 25(7A) of the Construction Industry Development Regulations, as per amended notice no. 357 of 2019, for a GB class of construction work. Tenderers whose CIDB registration expires within the tender validity period, need to demonstrate that there is a reasonable chance of being registered in the appropriate grading designation during the tender evaluation period, by submitting a copy of their timely application for CIDB registration, with their tender submission. Quotations received from such tenderers who are not capable of being registered in the required contractor designation, within 10 working days after either expiry of their registration or after being requested to provide proof of registration, will be considered non-responsive. Note that in terms of the Construction Industry Development Board Act, 2000 (Act No. 38 of 2000) a registered contractor must apply for renewal of registration three months before the existing registration expires.  
Tenderers registered as potentially emerging enterprises but with a CIDB contractor grading designation lower than a contractor grading designation determined in accordance with the sum tendered, or a value determined in accordance with Regulation 25(1B) or 25(7A) of the Construction Industry Development Regulations, as per amended notice no. 357 of 2019, are not eligible to have their quotations evaluated.  
For the sake of clarity and subject to satisfactory proof of a tenderer’s ability to perform the work specified at the tendered value, the Employer lists in the table below the margins it considers reasonable. However, in the event that the sum tendered exceeds the margins shown then such tender shall be deemed non-responsive.  

	Category of tender
	Upper limits per CIDB Regulation 17
	Employer’s allowable margins

	GB  1
	R0.5 m
	The Employer will use its discretion in terms of CIDB Practice Note 3 on allowable margins to be accepted

	GB  2
	R1.0 m
	

	GB  3
	R3.0 m
	

	GB  4
	R6.0 m
	

	GB  5
	R10.0 m
	

	GB  6
	R20.0 m
	

	GB  7
	R60.0 m
	

	GB  8
	R200.0 m
	




	
	Joint Ventures are eligible to submit quotations  provided that: - every member of the joint venture is registered with the CIDB; - the lead partner has a contractor grading designation of not lower than one level below the required grading designation in the class of construction works under consideration and possesses the required recognition status; and - the combined contractor grading designation calculated in accordance with the Construction Industry Development Regulations is equal to or higher than a contractor grading designation determined in accordance with the sum tendered for a GB  class of construction work or a value determined in accordance with Regulation 25(1B) or 25(7A) of the Construction Industry Development Regulations, as per amended notice no. 357 of 2019.

	C.2.1.1
	Only those bidders who satisfy the following eligibility criteria are eligible to submit quotations:
(a)	Availability of resources
(b)	Availability of skills to manage and perform the contract – including staff which satisfies EPWP requirements (see further requirements under C.3.1.4)
(c)	Previous experience on contracts of a similar value and nature
(d)	A letter on the companies’ letterhead stating that the contractor has sufficient capacity to execute the project

	C.2.2
	Cost of Tendering

	C.2.2.1
	The Employer will not compensate the tenderer for any costs incurred in attending interviews or making any submissions in the office of the Employer

	C.2.2.2
	The cost of the tender documents charged by the employer shall be limited to the actual cost incurred by the employer for printing the documents. Employers must attempt to make available the tender documents on its website so as not to incur any costs pertaining to the printing of the tender documents.

	C.2.3
	Check documents
Check the tender documents on receipt for completeness and notify the employer of any discrepancy or omission.

	C.2.4
	Confidentiality and copyright of documents 
Treat as confidential all matters arising in connection with the tender. Use and copy the documents issued by the employer only for the purpose of preparing and submitting a tender offer in response to the invitation.

	C.2.6
	Acknowledge addenda
Acknowledge receipt of addenda to the tender documents, which the employer may issue, and if necessary, apply for an extension to the closing time stated in the tender data, in order to take the addenda into account.

	C.2.7
	Clarification meeting 
A compulsory clarification meeting with representatives of the Employer and it will take place at House Van Niekerk, Erf 7421, 30 Hermitage North Avenue, Swellendam, Western Cape Province on Thursday, 09 March 2023 at 11h00am
Tenderers must sign the attendance list in the name of the tendering entity. Addenda will be issued to and quotations will be received only from those tendering entities appearing on the attendance list. 

	C.2.8
	Seek clarification 
Request clarification of the tender documents, if necessary, by notifying the employer at least five (5) working days before the closing time stated in the tender data. 

	C.2.9
	Insurance 
Be aware that the extent of insurance to be provided by the employer (if any) might not be for the full cover required in terms of the conditions of contract identified in the contract data. The tenderer is advised to seek qualified advice regarding insurance.

	C.2.10
	Pricing the tender offer

	C.2.10.3
	This contract shall not be subject to Contract Price Adjustments, foreign fluctuations, etc and all rates and prices shall remain FIXED, final and binding for the full duration of this contract. 

	C.2.11
	Alterations to documents
Do not make any alterations or additions to the tender documents, except to comply with instructions issued by the employer, or necessary to correct errors made by the tenderer. All signatories to the tender offer shall initial all such alterations.

	C.2.12
	Alternative tender offers
No alternative tender offers will be considered

	C.2.13
	Submitting a tender offer 

	C.2.13.1
	Submit one tender offer only as a single tendering entity to provide the whole of the works identified in the contract data and described in the scope of works, unless stated otherwise in the tender data. 

	C.2.13.2
	Return all returnable documents to the employer after completing them in their entirety, either electronically (if they were issued in electronic format) or by writing legibly in non-erasable ink. 

	C.2.13.3
	Submit the parts of the tender offer communicated on paper as an original plus the number of copies stated in the tender data, with an English translation of any documentation in a language other than English, and the parts communicated electronically in the same format as they were issued by the employer. 

	C.2.13.4
	Sign the original and all copies of the tender offer where required in terms of the tender data. The employer will hold all authorized signatories liable on behalf of the tenderer. Signatories for tenderers proposing to contract as joint ventures shall state which of the signatories is the lead partner whom the employer shall hold liable for the purpose of the tender offer. 

	C.2.13.5
	Seal the original and each copy of the tender offer as separate packages marking the packages as "ORIGINAL" and "COPY". Each package shall state on the outside the employer's address and identification details stated in the tender data, as well as the tenderer's name and contact address. 

	C.2.13.6
	Bidders are requested to deliver the submission in two envelopes. The Employer’s address for delivery of tender offers and identification details to be shown on each tender offer package are: 
Title to appear on envelope one(1):
1.	CONTRACT NO.: NHBRC/B1/RFQ015 (TECHNICAL PROPOSALS)
Appointment of A Contractor to provide Remedial Works for House Van Niekerk, Erf 7421, 30 Hermitage North Avenue, Swellendam, Western Cape Province on behalf of the National Home Builders Registration Council. 
This envelope must contain the Returnables, SCM Documentation and Relevant Annexures. This envelope must contain printed copies of all the pages in this document, duly completed and signed, but excluding the pricing schedules (schedule of quantities), which must be submitted in a separate envelope as detailed below.
Title to appear on envelope two(2):
2.	CONTRACT NO.: NHBRC/B1/RFQ015 (FINANCIAL PROPOSALS)
Appointment of A Contractor to provide Remedial Works for House Van Niekerk, Erf 7421, 30 Hermitage North Avenue, Swellendam, Western Cape Province on behalf of the National Home Builders Registration Council. 
This envelope will contain the Pricing Schedules (Bills of Quantities) AND Contract Agreement 
For identification purposes, bidders are requested to ensure that the envelopes containing the company’s quotations are clearly marked and are easily identifiable by the company’s logo or name. 
Location of tender box:	Ground Floor of the Department of National Home Builders Registration Council
Physical address:  	Location of tender box: NHBRC Cape Town Office Reception 
Physical address: 	Centennial Place, East Block, Century City Boulevard, Milnerton, Cape Town
Identification details:          TENDER BOX

	C.2.13.7
	Seal the original tender offer and copy packages together in an outer package that states on the outside only the employer's address and identification details as stated in the tender data. 

	C.2.13.8
	Accept that the employer will not assume any responsibility for the misplacement or premature opening of the tender offer if the outer package is not sealed and marked as stated. 

	C.2.13.9
	Accept that tender offers submitted by facsimile or e-mail will be rejected by the employer.

	C.2.14
	Information and data to be completed in all respects 
Accept that tender offers, which do not provide all the data or information requested completely and, in the form, required, may be regarded by the employer as non-responsive. 

	C.2.15
	Closing time 
The closing time for submission of tender offers is: Friday, 24 March 2023 at 11h00am	
The National Home Builders Registration Council is not obliged to accept the lowest or any tender and reserves the right to accept any tender in whole or in part.

	C.2.16
	The tender offer validity period is 120 days from the closing date.

	C.2.17
	Clarification of tender offer after submission 
Provide clarification of a tender offer in response to a request to do so from the employer during the evaluation of tender offers. This may include providing a breakdown of rates or prices and correction of arithmetical errors by the adjustment of certain rates or item prices (or both). No change in the competitive position of tenderers or substance of the tender offer is sought, offered, or permitted. 

	C.2.18.2
	The Tenderer shall, when requested by the Employer to do so, submit the names of all management and supervisory staff that will be employed to supervise the labour-intensive portion of the works together with satisfactory evidence that such staff members satisfy the eligibility requirements. 

	C.2.19
	Inspections, tests and analysis
Provide access during working hours to premises for inspections, tests and analysis as provided for in the tender data.

	C.2.20
	Submit securities, bonds and policies 
If requested, submit for the employer’s acceptance before formation of the contract, all securities, bonds, guarantees, policies and certificates of insurance required in terms of the conditions of contract identified in the contract data.

	
	Provide access during working hours to premises for inspections, tests and analysis as provided for in the tender data.

	C.2.23
	The Tenderer is required to submit with his/her tender all documents and schedules listed under T2.1 and T2.2. 

	Add the following new clause
C2.24
	Canvassing and obtaining of additional information by tenderers 
The Tenderer shall not make any attempt either directly or indirectly to canvass any of the Employer’s officials or the Employer’s agent in respect of his tender, after the opening of the quotations but prior to the Employer arriving at a decision thereon.
The Tenderer shall not make any attempt to obtain particulars of any relevant information, other than that disclosed at the opening of quotations.

	Add the following new clause
C2.25
	Prohibitions on awards to persons in service of the state
The Employer is prohibited to award a tender to a person -
a) who is in the service of the state; or
b) if that person is not a natural person, of which any director, manager, principal shareholder or stakeholder is a person in the service of the state; or
c) a person who is an advisor or consultant contracted with the Department.
In the service of the state means to be -
a) a member of:-
· any municipal council;
· any provincial legislature; or
· the National Assembly or the National Council of Provinces;
b) a member of the board of directors of any municipal entity;
c) an official of any municipality or municipal entity;
d) an employee of any national or provincial department;
e) provincial public entity or constitutional institution within the meaning of the Public
Finance Management Act, 1999 (Act No.1 of 1999);
f) a member of the accounting authority of any national or provincial public entity; or
g) An employee of Parliament or a provincial legislature.
In order to give effect to the above, the questionnaire for the declaration of interests in the tender of persons in service of state in part T2 of this procurement document must be 
completed.

	C.3
	The employer’s undertakings

	C.3.1
	Respond to requests from the tenderer 
The Employer will respond to requests for clarification received up to five (5) working days before the tender closing time. 

	C.3.2
	Issue Addenda 
Addenda will be issued until five (5) working days before the tender closing time. 

	C.3.5
	The time for the closing of RFQ :
11h00am	on Friday, 24 March 2023
National Home Builders Registration Council: 


	C.3.9
	Arithmetical errors, omissions and discrepancies

	C.3.9.1
	Check the highest ranked quotations or tenderers with the highest number of tender
evaluation points after the evaluation of tender offers in accordance with C.3.11 for:
a) the gross misplacement of the decimal point in any unit rate;
b) omissions made in completing the pricing schedule or bills of quantities; or
c) arithmetic errors in:
i) line item totals resulting from the product of a unit rate and a quantity in bills of quantities or schedules of prices; or the summation of the prices.

	C.3.9.2

	The arithmetical errors shall be corrected in the following manner:
a) Where there is a discrepancy between the amounts in words and amounts in figures, the amount in words shall govern.
b) If bills of quantities or pricing schedules apply and there is an error in the line item total resulting from the product of the unit rate and the quantity, the line item total shall govern and the rate shall be corrected. Where there is an obviously gross misplacement of the decimal point in the unit rate, the line item total as quoted shall govern, and the unit rate shall be corrected.
c) Where there is an error in the total of the prices either as a result of other 
Corrections required by this checking process or in the tenderer's addition of prices, the total of the prices shall govern and the tenderer will be asked to revise selected item prices (and their rates if bills of quantities apply) to achieve the tendered total of the prices.
The Tender Offer will be rejected if the tenderer does not correct or accept the Correction of the arithmetical error in the manner described above.

	C.3.11
	Functionality, Price and Preference
The purpose of the evaluation is to ensure and promote compliance with the Constitution, specifically Section 217, which provides that when organs of state contract for goods or services, they must do so in accordance with a system which is fair, equitable, transparent, competitive and cost-effective. The evaluation of quotations  will be undertaken in 4 stages.

	
	Stage 1: Initial screening (pre-compliance) on Supply Chain Management returnable requirements
During this phase bid documents will be reviewed to determine the compliance with Standard Bidding Documents (SBD), SCM returnable, tax matters and contractor had registered on Central Data Base (CSD). All returnable documents must be submitted with the bid documents at the closing date and time of the bid. Quotations  which do not satisfy the compliance criteria will be disqualified and will not be evaluated further on pre-qualification criteria.
The bid proposal will be screened for compliance with administrative requirements as indicated below and bidders must circle the correct answer
	Item No.
	Administrative Requirements 
	Check/Compliance 
	Non-submission shall result in disqualification

	1
	Master Bid Document 
	provided and bound 
	*YES

	2
	1 Copy of Bid Document 
	provided and bound 
	**NO

	3
	Electronic copy (USB/DISK)
	Provided and similar to Master Bid Document 
	**NO

	Included in the Bid Document 

	4
	SCM - SBD 1 - Invitation to Bid 
	Completed and signed 
	*YES

	5
	SCM - SBD 2 - Tax Clearance Certificate Requirements 
	Attached CSD registration number/SARS PIN and CSD summary report 
	*YES

	6
	SCM - SBD 4 - Declaration of Interest 
	Completed and signed 
	*YES

	7
	SCM - SBD 6.1 - Preference Points Claim Form in terms of the Preferential Procurement Regulations 2022
	Completed and signed
	*YES

	10
	In case of quotations  where Consortia / Joint Ventures, Consortia/Joint Venture agreement signed by both parties must be submitted with bid proposal
	JV agreement completed and signed, if applicable 
	*YES



*YES – NHBRC reserves the right to reject proposals that are not submitted in the prescribed format or where information presented is illegible or incomplete and will not be further evaluated for Mandatory Requirements (Phase 2)
**NO – 	NHBRC reserves the right to request such information during the evaluation process of the proposal and such information must be presented within short notice.

	
	Stage 2: Pre-Qualification Criteria
a) N/A

	
	Stage 3: Mandatory Requirements 
The following mandatory requirements will apply and all quotations  that do not meet mandatory requirements will be disqualified and will not be evaluated further on functionality criteria.
	Criteria
	Yes/No

	Main contractor must be registered with NHBRC as a home builder. 
	

	
Main contractor must have a CIDB contractor grading designation of 1 GB or higher
	

	A contractor must attend a compulsory clarification/ briefing meeting on the date and time published on the advert
	




	
	Stage 4: Functional Evaluation
The Functional Evaluation will be carried out to assess the Bidder’s suitability to undertake the project, the Bidder’s Company Experience, Current Resource, Current Expertise and project cost will be evaluated.
Bidders who fail to obtain a minimum 75% for functionality under stage 3 will not be considered further.
NHBRC shall not be held responsible for incorrect judgement misled by unclear written letters/words on the forms below, to be completed by the Bidder(s). DO NOT COMPLETE THE FORMS BY WRITING “SEE ATTACHED”, Bidder(s) who refer to attachment WILL BE SCORED ZERO. Attachment shall strictly be made where specified and at the correct location, any attachment other than what has been requested by NHBRC, shall be completely ignored, and scored zero, where points allocation is required.
When completing Forms, Bidder(s) may make copies of the original Forms, should the provided forms be inadequate for their completion of the information required. Forms must be hand completed in black ink, no computer regenerated forms will be accepted. Forms must be completed in full, forms not completed in full shall be rejected by scoring zero.
i) In order to qualify for maximum points, the bidder’s Contractor must have completed construction of at least one (1) BUILDING, RENOVATIONS AND ALTERATIONS related projects over the last 5 years.  (1 project gets 1, 2 projects get 2, 3 projects get 3, 4 projects get 4, 5 or more projects get 5
ii) Site foreman qualifications
iii) In order to qualify for maximum points, the bidder must have in its employment one experienced site manager – should be a sheet where they provide their organogram and attach CV – site personnel should be identified in that sheet. Number of years for maximum points: 5 years or more score maximum points.
iv) Project plan/methodology
Functional Evaluation Criterion Summary
The maximum points allocation per criterion is summarised in the following table:-
	CRITERION
	POINTS

	Contractor Experience
	30

	Qualifications of Site Manager
	30

	Experience of Site Manager
	20

	Project Plan/Methodology
	20

	TOTAL POINTS
	100


Bidders are requested to provide evidence of complying with these Functional Criteria by completing the relevant forms in the bid document (Forms) as well supplying completion certificates for completed projects as proof. Failure to supply completion certificates as required will mean that the project will not be contributing towards experience of the company and bidders will lose points on this criterion, under completed projects.

EVALUATION MATRIX
Bidder’s Company Experience, Current Resources and Current Expertise will be evaluated as per the matrix below.
The following values/ indicators will be applicable when evaluating functionality: 
 
	CRITERIA
	SUB-CRITERIA/CLAUSE
	MAX SCORE
	EVIDENCE

	EXPERIENCE OF CONTRACTOR COMPLETED PROJECTS
	This sub criterion covers the experience of the company in building, renovation, alteration or dismantling of a permanent structure project completed by the company over the last 5 years
	Indicator
	30
	Copies of Completion Certificates/ Reference Letters

	
	More than 5 similar projects successfully completed 
	5
	
	

	
	5 similar projects successfully completed
	4
	
	

	
	4 similar projects successfully completed
	3
	
	

	QUALIFICATION OF SITE MANAGER
	This sub criterion covers the Qualification of the Site Manger 
	Indicator
	30
	Certified copies of the original Qualifications - Fill in forms attached

	
	Relevant Bachelor degree/BTech 
	5
	
	

	
	Relevant National Diploma 
	4
	
	

	
	Relevant qualification certificate at the N4 or equivalent level
	3
	
	

	
	At least 1 relevant artisan certificate (trade test completed, registered with a professional body)
	2
	
	

	
	At least 1 recognized training course completed
	1
	
	

	
	No qualification
	0
	
	

	EXPERIENCE OF SITE MANAGER
	This sub criterion covers the Experience of Site Manger. The experience shall be relevant to the scope of work
	Indicator
	20
	Detailed CV listing relvant experience - Fill in forms attached

	
	5 or more years experience 
	5
	
	

	
	4 years and less than 5 years experience
	4
	
	

	
	3 years and less than 4 years experience
	3
	
	

	
	This sub criterion covers the project plan and methodology
	Indicator
	
	Project Plan and Methodology

	PROJECT PLAN AND METHODOLOGY
	Project plan well broken down with methodology, deliverables, timeframe/milestone, quality assurance  & management of the project including staff deployment to each activity/deliverables
	5
	20
	

	
	Project plan provided with methodology, deliverables, timeframe/milestone & management of the project
	4
	
	

	
	Project plan provided with clear deliverables & timeframes/milestones
	3
	
	

	
	Project plan provided with no clear deliverables & timeframes/milestones
	2
	
	

	
	Project plan provided without milestones and how the deliverables will be attained
	1
	
	

	
	No information provided
	0
	
	

	 
	TOTAL
	 
	100
	 




	
	Stage 4:  Price and Specific Goals 
	The procedure for the evaluation of responsive quotations is Method 2 where the tender is evaluated in terms of price and preferences. The score for the financial offer will be calculated using Formula 2 (option 1) of SANS294. The 80/20 Preference points system will be used, with a maximum of 80 is allocated for price on the following basis: 	

	[image: ]
	
	

	Where
Ps	=	Points scored for price of bid under consideration
Pt	=	Price of bid under consideration
Pmin	=	Price of lowest acceptable bid

	
Points Awarded For Specific Goals:

In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement Regulations, preference points must be awarded for specific goals stated in the tender. For the purposes of this tender the tenderer will be allocated points based on the goals stated in table 1 below as may be supported by proof/ documentation stated in the conditions of this tender:
Table 1: Specific goals for the tender and points claimed are indicated per the table below. 
(Note to organs of state: Where either the 90/10 or 80/20 preference point system is applicable, corresponding points must also be indicated as such. 
Note to tenderers: The tenderer must indicate how they claim points for each preference point system.)  
	The specific goals allocated points in terms of this tender
	Number of points allocated (80/20 system)
	Percentage ownership equity (To be completed by the tenderer)
	Number of points claimed (80/20 system) (To be completed by the tenderer)

	I. Women owned companies
	12
	
	

	II. Youth owned companies
	6
	
	

	III. People living with disabilities owned companies
	2
	
	



The following formula will be applied to calculate the number of points for preference points: 
NEP = NOP x 
Where
NEP = Points awarded for equity ownership Preference Points
NOP= The maximum number of points awarded for Preference Points
EP = The percentage of equity ownership 

Bidders who wish to claim points in terms of table 4.2 below need to provide proof for each point claimed as guided below: 
· Who is female- attach certified copy of identity document (ID) and company registration document / CSD report to show/ substantiate percentage ownership equity. 
· Who is youth - attach certified copy of identity document (ID) and company registration document / CSD report to show/ substantiate percentage ownership equity.
· Who has a disability – attach doctor’s letter confirming the disability
Failure on the part of a tenderer to submit proof or documentation required in terms of this tender to claim points for specific goals with the tender, will be interpreted to mean that preference points for specific goals are not claimed.

The organ of state reserves the right to require of a tenderer, either before a tender is adjudicated or at any time subsequently, to substantiate any claim in regard to preferences, in any manner required by the organ of state.




	C.3.13.1
	Tender offers will only be accepted on condition that: 
a) the tenderer is registered with the Construction Industry Development Board in an appropriate contractor grading designation;
b) the tenderer is registered with the National Home Builders Registration Council as a Home Builder;
a) the bidder or any of its directors is not listed in the Register of Bid Defaulters in terms of the Prevention and Combating of Corrupt Activities Act of 2004 as a person prohibited from doing business with the public sector; 
b) the bidder has not: 
i. abused the Employer’s Supply Chain Management System; or
ii. failed to perform on any previous contract and has been given a written notice to this effect.
c) Has completed the Compulsory Enterprise Questionnaire, SBD4, 6.1, 7.1, 8,9 and there are no conflicts of interest which may impact on the tenderer’s ability to perform the contract in the best interests of the employer or potentially compromise the tender process
Has submitted the documentation listed in T2.21 and T2.22

	C.3.18
	The number of paper copies of the signed contract to be provided by the employer is ONE.




[bookmark: _Toc450215317][bookmark: _Toc450734275][bookmark: _Toc450822197][bookmark: _Toc459136005][bookmark: _Toc459147137][bookmark: _Toc497763205][bookmark: _Toc61950410]PART T2: 	RETURNABLE DOCUMENTS AND SCHEDULES
[bookmark: _Toc450215286][bookmark: _Toc497763206][bookmark: _Toc61950411]
T2.1	LIST OF RETURNABLE DOCUMENTS
The following documents must be returned by the Bidder for evaluation purposes in addition to the Schedule listed in previous paragraphs. Failure to supply the documents listed below will result in disqualification. 
	THE FOLLOWING DOCUMENTS MUST BE FURNISHED
(FAILURE TO SUBMIT COMPULSORY DOCUMENTATION WILL RESULT IN YOUR BID BEING DISQUALIFIED)
	YES
	NO

	1
	Tax Compliance (Provide PIN)
	Yes	 |_|
	No	|_|

	2
	B-BEE Certificate issued by SANAS accredited verification agent/ OR AFFIDAVIT FOR EME/QSE ON DTI FORMAT
	Yes	 |_|
	No	|_|

	3
	Proof of valid registration with The NHBRC
	Yes	 |_|
	No	|_|

	4
	Proof of valid registration with CIDB
	Yes	 |_|
	No	|_|

	6
	Signed Bidder’s Disclosure
	Yes	 |_|
	No	|_|

	7
	Valid COID certificate issued by the Department of Labour
	Yes	 |_|
	No	|_|

	8
	Submit an original Briefing session certificate of attendance
	Yes	 |_|
	No	|_|

	9
	Fully Completed and Signed all other SBD forms 
	Yes	 |_|
	No	|_|


[bookmark: _Toc450215287][bookmark: _Toc497763207]
[bookmark: _Toc61950412]















T2.2	RETURNABLE SCHEDULES
Insert all the Forms required and re-number them
[bookmark: _Toc450215288][bookmark: _Toc497763210][bookmark: _Toc61950413]FORM A:	ATTENDANCE REGISTER OF THE COMPULSORY CLARIFICATION MEETING
	ATTACH THE ATTENDANCE REGISTER OF THE COMPULSORY CLARIFICATION MEETING



[bookmark: _Toc497763212][bookmark: _Toc61950414][bookmark: _Toc450215291][bookmark: _Toc497763233]
FORM B:	VENDOR NUMBER REGISTRATION WITH CENTRAL SUPPLIER DATABASE 
1. Bidders must submit Vendor Number Registration with Central Supplier Database 
2. Failure to submit the Vendor Number Registration with Central Supplier Database may result with the bidder being disqualified.
ENTITY NAME		
VENDOR NUMBER
REGISTRATION		
NAME			
SIGNATURE OF
BIDDER			
DATE		
CAPACITY UNDER WHICH 
BID IS SIGNED		
[bookmark: _Toc520079799][bookmark: _Toc520607818][bookmark: _Toc103416675][bookmark: _Toc105895773][bookmark: _Toc61950415][bookmark: _Toc450215293][bookmark: _Toc497763214]


FORM C:	TAX COMPLIANCE 
CONDITIONS PERTAINING TO TAX 
TAX CLEARANCE CERTFICATE REQUIREMENTS
It is a condition of bid that the taxes of the successful bidder must be in order, or that satisfactory arrangements have been made with South African Revenue Service (SARS) to meet the bidder’s tax obligations.
1. Any person who requires his or her tax compliance status to be disclosed to a Government institution or department, for purposes of submitting a bid or to confirm its good standing after the phasing out of paper based TCCs must request a unique security personal identification number (PIN) from SARS.
2. Very important to note is that the disclosure of a bidder’s tax compliance status is an express condition for all acceptable Government quotations. Failure to make the relevant disclosures will invalidate your bid and your response will be null and void.
3. The Government institution or department must use the PIN referred to above to verify a person’s tax compliance status with SARS. 
4. Bidders to complete the table below and provide a unique security personal identification number (PIN) from SARS which will enable the NHBRC to access online real-time verification of a person’s tax compliance status with the electronic Tax Compliance Status (TCS) system. Failure to submit the PIN may result in the bid being disqualified.
	Full name of bidder:
	Electronic Tax Compliance Status System PIN No:

	
	

	
	

	
	

	
	

	
	


NAME: 	
SIGNATURE OF BIDDER	
DATE	
CAPACITY UNDER WHICH BID IS SIGNED	 


[bookmark: _Toc61950416][bookmark: _Toc450215295][bookmark: _Toc497763216]FORM D:	PREFERENCE SCHEDULE 
[bookmark: _Toc450215296][bookmark: _Toc497763218][bookmark: _Toc61950417]
PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT REGULATIONS 2022

PRICE QUOTATION PROCESS (UP TO R 1 MILLION)

This preference form must form part of all tenders invited.  It contains general information and serves as a claim form for preference points for specific goals. 

NB:	BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE GENERAL CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF THE TENDER AND PREFERENTIAL PROCUREMENT REGULATIONS, 2022


1. GENERAL CONDITIONS
1.1 The following preference point systems are applicable to invitations to tender:
· the 80/20 system for requirements with a Rand value of up to R50 000 000 (all applicable taxes included); and 

2. To be completed by the organ of state

a) The applicable preference point system for this tender is the 80/20 preference point system.

b) 80/20 preference point system will be applicable in this tender. The lowest/ highest acceptable tender will be used to determine the accurate system once tenders are received.

2.1 Points for this tender (even in the case of a tender for income-generating contracts) shall be awarded for: 
(a) Price; and
(b) Specific Goals.

3. To be completed by the organ of state:
The maximum points for this tender are allocated as follows:
	
	POINTS

	PRICE
	80

	SPECIFIC GOALS
	20

	Total points for Price and SPECIFIC GOALS 
	100



3.1 Failure on the part of a tenderer to submit proof or documentation required in terms of this tender to claim points for specific goals with the tender, will be interpreted to mean that preference points for specific goals are not claimed.

3.2 The organ of state reserves the right to require of a tenderer, either before a tender is adjudicated or at any time subsequently, to substantiate any claim in regard to preferences, in any manner required by the organ of state.
3.3 Bidders who wish to claim points in terms of table 4.2 below need to provide proof for each point claimed as guided below: 
[bookmark: _Hlk124851411]
· Who is female- attach certified copy of identity document (ID) and company registration document / CSD report to show/ substantiate percentage ownership equity. 

· Who is youth - attach certified copy of identity document (ID) and company registration document / CSD report to show/ substantiate percentage ownership equity.

· Who has a disability – attach doctor’s letter confirming the disability 

4. DEFINITIONS
(a)  “tender” means a written offer in the form determined by an organ of state in response to an invitation to provide goods or services through price quotations, competitive tendering process or any other method envisaged in legislation; 
(b) “price” means an amount of money tendered for goods or services, and includes all applicable taxes less all unconditional discounts; 
(c) “rand value” means the total estimated value of a contract in Rand, calculated at the time of bid invitation, and includes all applicable taxes; 
(d) “tender for income-generating contracts” means a written offer in the form determined by an organ of state in response to an invitation for the origination of income-generating contracts through any method envisaged in legislation that will result in a legal agreement between the organ of state and a third party that produces revenue for the organ of state, and includes, but is not limited to, leasing and disposal of assets and concession contracts, excluding direct sales and disposal of assets through public auctions; and 
(e) “the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of 2000).  

3.1. FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES

3.2. POINTS AWARDED FOR PRICE

3.1.1   THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS 
[bookmark: _Hlk78214518]	A maximum of 80 or 90 points is allocated for price on the following basis:

		80/20	or	90/10	

		or	
	
Where
	Ps	=	Points scored for price of tender under consideration
	Pt	=	Price of tender under consideration
	Pmin	=	Price of lowest acceptable tender


3.2.1. FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME GENERATING PROCUREMENT

3.2.2. POINTS AWARDED FOR PRICE

A maximum of 80 or 90 points is allocated for price on the following basis:
	

		            80/20	               or	            90/10	

		or	
	
Where
	Ps	=	Points scored for price of tender under consideration
	Pt	=	Price of tender under consideration
	Pmax	=	Price of highest acceptable tender

4. POINTS AWARDED FOR SPECIFIC GOALS 

4.1. In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement Regulations, preference points must be awarded for specific goals stated in the tender. For the purposes of this tender the tenderer will be allocated points based on the goals stated in table 1 below as may be supported by proof/ documentation stated in the conditions of this tender: 
4.2. In cases where organs of state intend to use Regulation 3(2) of the Regulations, which states that, if it is unclear whether the 80/20 or 90/10 preference point system applies, an organ of state must, in the tender documents, stipulate in the case of— 
(a) an invitation for tender for income-generating contracts, that either the 80/20 or 90/10 preference point system will apply and that the highest acceptable tender will be used to determine the applicable preference point system; or

(b) any other invitation for tender, that either the 80/20 or 90/10 preference point system will apply and that the lowest acceptable tender will be used to determine the applicable preference point system,  then the organ of state must indicate the points allocated for specific goals for both the 90/10 and 80/20 preference point system. 

Table 1: Specific goals for the tender and points claimed are indicated per the table below. 
(Note to organs of state: Where either the 90/10 or 80/20 preference point system is applicable, corresponding points must also be indicated as such. 
Note to tenderers: The tenderer must indicate how they claim points for each preference point system.)  
	The specific goals allocated points in terms of this tender

	Number of points allocated (80/20 system)

	Percentage ownership equity (To be completed by the tenderer)
	Number of points claimed (80/20 system) (To be completed by the tenderer)

	IV. Women owned companies
	12
	
	

	V. Youth owned companies
	6
	
	

	VI. People living with disabilities owned companies
	2
	
	



The following formula will be applied to calculate the number of points for preference points: 
NEP = NOP x 
Where
NEP = Points awarded for equity ownership Preference Points
NOP= The maximum number of points awarded for Preference Points
EP = The percentage of equity ownership 

DECLARATION WITH REGARD TO COMPANY/FIRM

4.3. Name of company/firm…………………………………………………………………….
4.4. Company registration number: …………………………………………………………...
4.5. TYPE OF COMPANY/ FIRM
	Partnership/Joint Venture / Consortium
	One-person business/sole propriety
	Close corporation
	Public Company
	Personal Liability Company
[bookmark: _Hlk117764996]	(Pty) Limited 
	Non-Profit Company
	State Owned Company
[Tick applicable box]


4.6. I, the undersigned, who is duly authorised to do so on behalf of the company/firm, certify that the points claimed, based on the specific goals as advised in the tender, qualifies the company/ firm for the preference(s) shown and I acknowledge that:
i) The information furnished is true and correct;
ii) The preference points claimed are in accordance with the General Conditions as indicated in paragraph 1 of this form;
iii) In the event of a contract being awarded as a result of points claimed as shown in paragraphs 1.4 and 4.2, the contractor may be required to furnish documentary proof to the satisfaction of the organ of state that the claims are correct; 
iv) If the specific goals have been claimed or obtained on a fraudulent basis or any of the conditions of contract have not been fulfilled, the organ of state may, in addition to any other remedy it may have –

(a) disqualify the person from the tendering process;
(b) recover costs, losses or damages it has incurred or suffered as a result of that person’s conduct;
(c) cancel the contract and claim any damages which it has suffered as a result of having to make less favourable arrangements due to such cancellation;
(d) recommend that the tenderer or contractor, its shareholders and directors, or only the shareholders and directors who acted on a fraudulent basis, be restricted from obtaining business from any organ of state for a period not exceeding 10 years, after the audi alteram partem (hear the other side) rule has been applied; and
(e) forward the matter for criminal prosecution, if deemed necessary.



……………………………………….
SIGNATURE(S) OF TENDERER(S)

SURNAME AND NAME:	 ……………………………………………………….
DATE:			………………………………………………………
ADDRESS:		………………………………………………………
			………………………………………………………
		………………………………………………………
		………………………………………………………








































FORM E:	PROOF OF REGISTRATION WITH CIDB
1. Attach original or certified copy of CIDB registration certificate to this page.
2. In the case of a joint venture / consortium (excluding consulting engineering partners) parties must each attach original or certified copy of their CIDB registration certificate.
	Firm
	CRS Number
	CIDB Grading
	Lead Partner
(Indicate with X)

	
	
	
	

	
	
	
	

	
	
	
	

	
	
	
	

	
	
	
	

	
	
	
	

	
	
	
	

	
	
	
	

	
	
	
	

	
	
	
	

	
	
	
	

	Combined CIDB Grading for Joint Venture / Consortium:
	
	


(Calculator is available at https://registers.cidb.org.za/common/jvcalc.asp )
	The undersigned, who warrants that he / she is duly authorised to do so on behalf of the enterprise, confirms that the contents of this schedule are within my personal knowledge and are to the best of my belief both true and correct.

	Person authorized to sign the bid:
	

	Full name (in BLOCK letters):
	

	Signature:
	

	Date:
	




[bookmark: _Toc61950418][bookmark: _Toc497763219]FORM F:	BIDDER’S DISCLOSURE (SBD4)

1. PURPOSE OF THE FORM
Any person (natural or juristic) may make an offer or offers in terms of this invitation to bid. In line with the principles of transparency, accountability, impartiality, and ethics as enshrined in the Constitution of the Republic of South Africa and further expressed in various pieces of legislation, it is required for the bidder to make this declaration in respect of the details required hereunder.

Where a person/s are listed in the Register for Tender Defaulters and / or the List of Restricted Suppliers, that person will automatically be disqualified from the bid process. 


2. Bidder’s declaration
2.1 	Is the bidder, or any of its directors / trustees / shareholders / members / partners or any person having a controlling interest[footnoteRef:1] in the enterprise,  [1:  the power, by one person or a group of persons holding the majority of the equity of an enterprise, alternatively, the person/s having the deciding vote or power to influence or to direct the course and decisions of the enterprise.

] 

	employed by the state?						YES/NO	
2.1.1	If so, furnish particulars of the names, individual identity numbers, and, if applicable, state employee numbers of sole proprietor/ directors / trustees / shareholders / members/ partners or any person having a controlling interest in the enterprise, in table below.
	Full Name
	Identity Number
	Name of State institution

	
	
	

	
	
	

	
	
	

	
	
	

	
	
	

	
	
	

	
	
	

	
	
	

	
	
	


	















2.2	Do you, or any person connected with the bidder, have a relationship with any person who is employed by the procuring institution? YES/NO					                                          
2.2.1     If so, furnish particulars:
……………………………………………………………………………………
……………………………………………………………………………………


2.3 	Does the bidder or any of its directors / trustees / shareholders / members / partners or any person having a controlling interest in the enterprise have any interest in any other related enterprise whether or not they are bidding for this contract?				YES/NO

2.3.1 If so, furnish particulars:
…………………………………………………………………………….
…………………………………………………………………………….

3 DECLARATION

I, the undersigned, (name)……………………………………………………………………. in submitting the accompanying bid, do hereby make the following statements that I certify to be true and complete in every respect:

3.1 	I have read and I understand the contents of this disclosure;
3.2	I understand that the accompanying bid will be disqualified if this disclosure is found not to be true and complete in every respect;
3.3 	The bidder has arrived at the accompanying bid independently from, and without consultation, communication, agreement or arrangement with any competitor. However, communication between partners in a joint venture or consortium[footnoteRef:2] will not be construed as collusive bidding. [2:  Joint venture or Consortium means an association of persons for the purpose of combining their expertise, property, capital, efforts, skill and knowledge in an activity for the execution of a contract.] 

3.4 	In addition, there have been no consultations, communications, agreements or arrangements with any competitor regarding the quality, quantity, specifications, prices, including methods, factors or formulas used to calculate prices, market allocation, the intention or decision to submit or not to submit the bid, bidding with the intention not to win the bid and conditions or delivery particulars of the products or services to which this bid invitation relates.
3.4	The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, directly or indirectly, to any competitor, prior to the date and time of the official bid opening or of the awarding of the contract.

3.5 	There have been no consultations, communications, agreements or arrangements made by the bidder with any official of the procuring institution in relation to this procurement process prior to and during the bidding process except to provide clarification on the bid submitted where so required by the institution; and the bidder was not involved in the drafting of the specifications or terms of reference for this bid.

3.6 I am aware that, in addition and without prejudice to any other remedy provided to combat any restrictive practices related to quotations  and contracts, quotations  that are suspicious will be reported to the Competition Commission for investigation and possible imposition of administrative penalties in terms of section 59 of the Competition Act No 89 of 1998 and or may be reported to the National Prosecuting Authority (NPA) for criminal investigation and or may be restricted from conducting business with the public sector for a period not exceeding ten (10) years in terms of the Prevention and Combating of Corrupt Activities Act No 12 of 2004 or any other applicable legislation.

I CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 1, 2 and 3 ABOVE IS CORRECT. 
I ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN TERMS OF PARAGRAPH 6 OF PFMA SCM INSTRUCTION 03 OF 2021/22 ON PREVENTING AND COMBATING ABUSE IN THE SUPPLY CHAIN MANAGEMENT SYSTEM SHOULD THIS DECLARATION PROVE TO BE FALSE.  


………………………………	 ..…………………………………………… 	
	Signature	                          Date

………………………………	………………………………………………
	Position 	Name of bidder
[bookmark: _Toc497763222]

[bookmark: _Toc105895778][bookmark: _Toc450215297][bookmark: _Toc497763225][bookmark: _Toc61950420]FORM H:	OHS ACT DECLARATION AND SUBMISSION
The Bidder declares him/herself/herself to be conversant with the following:
1. All the requirements, regulations and standards of the Occupational Health 
2. and Safety Act (Act 85 of 1993), hereinafter referred to as “The Act”, together with its amendments and with special reference to the following Sections of the Act:
i) Section 8:	General duties of Employers to their employees
ii) Section 9:	General duties of Employers and self-employed persons to persons other than employees.
iii) Section 13:	Duty to Inform
iv) Section 37:	Acts or omissions by employees or mandatories
v) Sub-section 37(2) relating to the purpose and meaning of this Agreement
3. Construction Regulations, 2014 (Government Notice R.84) pertaining to the Contractor and to all his Subcontractors, or any amendments thereto.
4. Bid document Volume 5: Johannesburg Roads Agency’s Specification for Occupational Health and Safety, including all the Annexures.
5. Bid document Volume 3: Project Specification PD: Supplement to Volume 5: Specification for Occupational Health and Safety.
6. Bid document Volume 3: C1.7 Agreement in terms of Occupational Health and Safety Act. 
The Bidder declares that he has or will obtain the necessary knowledge, competence and resources to comply fully with all OHS requirements should he be awarded the contract.
The Bidder confirms that he has included with his bid a written proposal describing how he will comply with OHS requirements
Signature			Date	
Name			Capacity	
Bidder		
[bookmark: _Toc61950421]
FORM I: COID CERTIFICATE ISSUED BY DEPARTMENT OF LABOUR
The Bidder must submit COID CERTIFICATE FROM DEPARTMENT OF LABOUR.
The Bidder hereby certifies that the COID CERTIFICATE as required by the Bid, has been submitted and is attached after this page
Signature			Date	
Name			Capacity	
Bidder		
ATTACH AFTER THIS PAGE




[bookmark: _Toc497763242][bookmark: _Toc61950422][bookmark: _Toc105895769]FORM J: SCHEDULE OF BIDDER’S EXPERIENCE IN BUILDING, RENOVATIONS AND ALTERATIONS PROJECTS
NHBRC shall not be held responsible for incorrect judgement misled by unclear written letters/words on the forms below, to be completed by the Bidder(s). DO NOT COMPLETE THE FORMS BY WRITING “SEE ATTACHED”, Bidder(s) who refer to attachment will be scored zero. Attachment shall strictly be made where specified and at the correct location, any attachment other than what has been requested by NHBRC, shall be completely ignored, and scored zero, where points allocation is required.
When completing Forms, Bidder(s) may make copies of the original Forms, should the provided forms be inadequate for their completion of the information required. Forms must be hand completed in black ink, no computer regenerated forms will be accepted. Forms must be completed in full, forms not completed in full shall be rejected by scoring zero.
i) In order to qualify for maximum points, the bidder’s Contractor must have completed construction of more than one (1) building related project
ii) Main contractor must have a CIDB contractor grading designation of 1 SM  or higher.


[bookmark: _Toc61950423]FORM K: COMPLETED PROJECTS (to be completed for each individual project)
	Name of Bidder
	

	PROJECT No. 1
	

	Project Name
	

	Nature of Project
	

	Client (Responsible for supervision)
	

	Client Contact person
	

	Clients Contact Person (name, tel/Cell no and fax no)
	

	Clients Contact Person (email address)
	

	Consulting Engineer (name, tel no and fax no)
	

	Appointment Value 
	

	Project Location (Province)
	

	Project Duration(months)
	

	Project Commencement Date (months/year)
	

	Is the Project Completed (Yes/No)
	



	Completion certificate attached (Yes or No)
	



	Estimated Completion Date (If not yet Completed)
	

	Completion Date (If Completed) (months/year)
	

	Main Contractor (Yes/No) 
	





[bookmark: _Toc497763243]



[bookmark: _Toc61950424][bookmark: _Toc461334029][bookmark: _Toc464104845] L:	EXPERIENCE OF NOMINATED PERSONNEL
Bidders must have in their full time employment an experienced Site Agent who has previously worked on BUILDING, RENOVATIONS AND ALTERATIONS projects. The information will be verified with the references provided. The bidder must have in its employment a:-
i) Site Agent with 5 years’ experience in site management of BUILDING, RENOVATIONS AND ALTERATIONS projects, in order to score maximum points.


NB: 
One individual may not be nominated for more than one role or position for this bid. If an individual is nominated for more than one role then the points will only be allocated for one of the roles and the bidder will score zero on any other role.
It is mandatory to complete all fields in Form L for each project listed as this information will be deemed to be material to the award of the Contract. Failure to complete all fields for the project listed may lead to the bidder losing points during functional evaluation under the categories “Site Agent or OHS Officer or Agent”. Should the bidder choose to present the required information in the attachments, then the bidder must COMPLETE FORM (L) FIRST and then make a clear reference to such attachments so that they may be considered; and such attachments must provide the same information requested for in Form L. 

TYPICAL FORMS TO BE COMPLETED BY THE BIDDERS
· Form L (i)	Site Agent
[bookmark: _Toc497763246][bookmark: _Toc61950425]FORM L (i)	Site Agent
	Post
	Name
	Qualifications (Diploma, Degree in Build Environment) 
	Experience in years

	Site Agent
	
	
	


Bidders are required to submit as attachments after this page, the certified copies of qualifications of the Site Agent.  
Signature			Date	
Name			Capacity	
Bidder		



The Bidder must note that repeating the same year under different project will still be considered as one year’s experience.  
	(a) SITE AGENT

	Name and Surname
	

	Experience in years’ experience as Site Agent
	

	EXPERIENCE AS SITE AGENT IN SITE MANAGEMENT OF BUILDING, RENOVATIONS AND ALTERATIONS PROJECTS.

	YEAR of Experience as Site Agent
	Year 1 (……………….)
(e.g.2019 etc)
	Year 2 (………………)
(e.g.2018).

	Project Name
	
	

	Nature of Project
	
	

	Client (Responsible for supervision)
	
	

	Client Contact person
	
	

	Clients Contact Person (name, tel/Cell no and fax no)
	
	

	Clients Contact Person (email address)
	
	

	Consulting Engineer (name, tel no and fax no)
	
	

	Appointment Value
	
	

	Project Location (Province)
	
	

	Project Duration(months)
	
	

	Project Commencement Date (months/year)
	
	

	Is the Project Completed (Yes/No)
	
	

	Estimated Completion Date (If not yet Completed)
	
	

	Completion Date (If Completed)
(months/year)
	
	

	Roles/Responsibilities performed by the Bidder on the project:

	
	


[bookmark: _Toc497763248]

	(b) SITE AGENT

	Name and Surname
	

	Experience in years’ experience as Site Agent
	

	EXPERIENCE AS SITE AGENT IN SITE MANAGEMENT OF BUILDING, RENOVATIONS AND ALTERATIONS PROJECTS.

	YEAR of Experience as Site Agent
	Year 3 (……………….)
(e.g.2017 etc)
	Year 4 (………………)
(e.g.2016).

	Project Name
	
	

	Nature of Project
	
	

	Client (Responsible for supervision)
	
	

	Client Contact person
	
	

	Clients Contact Person (name, tel/Cell no and fax no)
	
	

	Clients Contact Person (email address)
	
	

	Consulting Engineer (name, tel no and fax no)
	
	

	Appointment Value
	
	

	Project Location (Province)
	
	

	Project Duration(months)
	
	

	Project Commencement Date (months/year)
	
	

	Is the Project Completed (Yes/No)
	
	

	Estimated Completion Date (If not yet Completed)
	
	

	Completion Date (If Completed)
(months/year)
	
	

	Roles/Responsibilities performed by the Bidder on the project:

	
	




	(c) SITE AGENT

	Name and Surname
	

	Experience in years’ experience as Site Agent
	

	EXPERIENCE AS SITE AGENT IN SITE MANAGEMENT OF BUILDING, RENOVATIONS AND ALTERATIONS PROJECTS.

	YEAR of Experience as Site Agent
	Year 5 (……………….)
(e.g.2015 etc)
	Year 6 (………………)
(e.g.2014).

	Project Name
	
	

	Nature of Project
	
	

	Client (Responsible for supervision)
	
	

	Client Contact person
	
	

	Clients Contact Person (name, tel/Cell no and fax no)
	
	

	Clients Contact Person (email address)
	
	

	Consulting Engineer (name, tel no and fax no)
	
	

	Appointment Value
	
	

	Project Location (Province)
	
	

	Project Duration(months)
	
	

	Project Commencement Date (months/year)
	
	

	Is the Project Completed (Yes/No)
	
	

	Estimated Completion Date (If not yet Completed)
	
	

	Completion Date (If Completed)
(months/year)
	
	

	Roles/Responsibilities performed by the Bidder on the project:
	
	


Signature			Date	

Name			Capacity	

Bidder		
[bookmark: _Toc61950427]PART C1: AGREEMENT AND CONTRACT DATA

[bookmark: _Toc61950428][bookmark: C1_1_FORM_OF_OFFER_AND_ACCEPTANCE]C1.1: FORM OF OFFER AND ACCEPTANCE

Offer 
The employer, identified in the acceptance signature block, has solicited offers to enter into a contract for the procurement of: 
APPOINTMENT OF A CONTRACTOR TO PROVIDE REMEDIAL WORKS FOR HOUSE RAMASODI AT ERF 6425, DRAAIHALS STREET, CRYSTAL PARK EXT 57 IN BENONI, GAUTENG PROVINCE ON BEHALF OF THE NATIONAL HOME BUILDERS REGISTRATION COUNCIL. 
The tenderer, identified in the offer signature block, has examined the documents listed in the tender data and addenda thereto as listed in the returnable schedules, and by submitting this offer has accepted the conditions of tender. 
By the representative of the tenderer, deemed to be duly authorized, signing this part of this form of offer and acceptance, the tenderer offers to perform all of the obligations and liabilities of the contractor under the contract including compliance with all its terms and conditions according to their true intent and meaning for an amount to be determined in accordance with the conditions of contract identified in the contract data. 
THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAX IS: 
Rand. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .. . . . . . . . 
. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .. . . . . . . . . . . . . . . . . . (in words); 
R . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . (in figures) 
This offer may be accepted by the employer by signing the acceptance part of this form of offer and acceptance and returning one copy of this document to the tenderer before the end of the period of validity stated in the tender data, whereupon the tenderer becomes the party named as the contractor in the conditions of contract identified in the contract data. 
Signature(s) . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
Name(s) . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
Capacity . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
for the tenderer 
(Name and . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
address of organization/) . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

Name and signature of witness . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . Date . . . . . . . . . . . . . . . . . . . . . . . . . . 

Acceptance 
By signing this part of this form of offer and acceptance, the employer identified below accepts the tenderer’s offer. In consideration thereof, the employer shall pay the contractor the amount due in accordance with the conditions of contract identified in the contract data. Acceptance of the tenderer’s offer shall form an agreement between the employer and the tenderer upon the terms and conditions contained in this agreement and in the contract that is the subject of this agreement. 
The terms of the contract are contained in: 
Part C1: Agreements and contract data (which includes this agreement) 
Part C2: Pricing data 
Part C3: Scope of work 
Part C4: Site information 
and drawings and documents or parts thereof, which may be incorporated by reference into the above listed Parts. 
Deviations from and amendments to the documents listed in the tender data and any addenda thereto as listed in the returnable schedules as well as any changes to the terms of the offer agreed by the tenderer and the employer during this process of offer and acceptance, are contained in the schedule of deviations attached to and forming part of this form of offer and acceptance. No amendments to or deviations from said documents are valid unless contained in this schedule. 
The tenderer shall within two weeks after receiving a completed copy of this agreement, including the schedule of deviations (if any), contact the employer’s agent (whose details are given in the contract data) to arrange the delivery of any securities, bonds, guarantees, proof of insurance and any other documentation to be provided in terms of the conditions of contract identified in the contract data. Failure to fulfill any of these obligations in accordance with those terms shall constitute a repudiation of this agreement. 
Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer receives one fully completed original copy of this document, including the schedule of deviations (if any). Unless the tenderer (now contractor) within five working days of the date of such receipt notifies the employer in writing of any reason why he cannot accept the contents of this agreement, this agreement shall constitute a binding contract between the parties. 
Signature(s) . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . ONLY TO BE COMPLETED 
AT ACCEPTANCE STAGE

Name(s) . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
Capacity . . . . . . . . . . . . . . . . . . . . . . . . . . . .. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
for the 
Employer 
Name and . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
signature 
of witness . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .			Date . . . . . . . . . . . . . . . . . . . 





Schedule of Deviations 
Notes: 
1. The extent of deviations from the tender documents issued by the Employer prior to the tender closing date is limited to those permitted in terms of the Conditions of Tender, 
2. A Tenderer’s covering letter shall not be included in the final contract document. Should any matter in such letter, which constitutes a deviation as aforesaid, become the subject of Agreements reached during the process of offer and acceptance, the outcome of such Agreement shall be recorded here, 
3. Any other matter arising from the process of offer and acceptance either as a confirmation, clarification or change to the tender documents and which it is agreed by the Parties becomes an obligation of the contract shall also be recorded here, 
4. Any change or addition to the tender documents arising from the above Agreements and recorded here, shall also be incorporated into the final draft of the Contract, 
1 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
   Details . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
               . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
               . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . ONLY TO BE COMPLETED 
AT ACCEPTANCE STAGE

               . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
2 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
    Details . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
3 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
   Details . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
               . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
               . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
               . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
4 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
   Details . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
              . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
              . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
By the duly authorised representatives signing this Schedule of Deviations, the Employer and the Tenderer agree to and accept the foregoing Schedule of Deviations as the only deviations from and amendments to the documents listed in the Tender Data and Addenda thereto as listed in the Tender Schedules, as well as any confirmation, clarification or change to the terms of the offer agreed by the Tenderer and the Employer during this process of offer and acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period between the issue of the Tender Documents and the receipt by the Tenderer of a completed signed copy of this Agreement shall have any meaning or effect in the Contract between the parties arising from this Agreement.



FOR THE TENDERER:

Signature(s)				

Name(s) 				

Capacity				

		
	[Name and address of organisation]

Name and
signature of
witness			Date	


FOR THE EMPLOYER:


Signature(s)				

Name(s) 				

Capacity				

		
	[Name and address of organisation]

Name and
signature of
witness			Date	


ONLY TO BE COMPLETED 
AT ACCEPTANCE STAGE



















CONFIRMATION OF RECEIPT

The Tenderer (now Contractor), identified in the Offer part of this Agreement, hereby confirms receipt from the Employer, identified in the Acceptance part of this Agreement, of one fully completed original copy of this Agreement, including the Schedule of Deviations (if any) today:


The	 [day] 


of 	 [month]


20	[year]


at 	[place]


For the Contractor:		
						Signature

		
						Name

		
						Capacity


Signature and name of witness: 		
						Signature

		
						Name

ONLY TO BE COMPLETED 
AT ACCEPTANCE STAGE

[bookmark: _Toc61950429]
C1.2 CONTRACT DATA 
 
	PROJECT TITLE:
	Appointment of A Contractor to provide Remedial Works for House Van Niekerk at Erf 7421, 30 Hermitage North Avenue, Swellendam, Western Cape Province on behalf of the National Home Builders Registration Council.

	CONTRACT NO:
	XXXXXX

	C.1.2 Contract Data

	The National Treasury Government Procurement General Conditions of Contract will be applicable to all

The Conditions and Special Conditions of Contract for construction work are clauses 1 to 20 of the JBCC
Series 2000 Minor Works Agreement (Edition 5.2 of May 2018) published by the Joint Building
Contracts Committee with additions, deletions and alterations (SCC) as indicated in the Contract Data.
Copies of these conditions of contract may be obtained from the Association of South African Quantity
Surveyors (011-3154140), Master Builders Association (011-205-9000; 057-3526269) South African
Association of Consulting Engineers (011-4632022) or South African Institute of Architects (051-4474909;
011-4860684; 053-8312003;)

The JBCC Minor Works Agreement makes several references to the Contract Data for specific data,
which together with these conditions collectively describe the risks, liabilities, and obligations of the
contracting parties and the procedures for the administration of the Contract. The Contract Data shall have
precedence in the interpretation of any ambiguity or inconsistency between it and the JBCC Minor Works Agreement.

Each item of data given below is cross-referenced to the clause in the JBCC Minor Works Agreement
to which it mainly applies.


	Part 1: Data provided by the Employer

	Clause
	Data

	1.1.
	Clause 1.1. Definitions and interpretations

Replace the following definitions in DEFINITIONS AND INTERPRETATIONS with the following wording:
AGREEMENT means the completed Form of Offer and Acceptance, the completed JBCC® Minor
"Works Agreement and JBCC® contract data for organs of state and other public sector bodies,"
the contract drawings, the priced document and any other documents reduced to writing and signed 
by the authorised representatives of the parties BILLS OF QUANTITIES means the document drawn up in accordance with the Pricing Instructions contained in the Pricing Data.

CONSTRUCTION PERIOD means the period commencing on the date of possession of the site by 
the contractor and ending on the date of practical completion

CONTRACT DOCUMENTS means the Agreement and all documents referenced therein.

CONTRACT DRAWINGS means the drawings listed in the Scope of Work.

CONTRACT SUM means the total of prices in the Form of Offer and Acceptance.

SCHEDULE means the variables listed in the Contract Data.

CONTRACT DATA FOR ORGANS OF STATE AND OTHER PUBLIC SECTOR BODIES: The document listing the Organs of State and other Public Sector Bodies' requirements and the project specific information.

EMPLOYER The name of the Employer is National Home Builders Registration Council, represented by Mr. Songezo Booi and/or such persons or person duly authorised to be the Employer in writing.		

INTEREST means interest rates applicable on this contract, whether specifically indicated in the relevant
clauses or not, will be the rate as determined by the Minister of Finance from time to time, in terms of
section 80(1)(b) of the Public Finance Management Act, 1999 (Act No 1 of 1999), calculated as simple
interest, in respect of debts owing to the State, and will be the rate as determined by the Minister of Justice and Constitutional Development from time to time, in terms of section 1(2) of the Prescribed Rate of Interest Act, 1975 (Act No 55 of 1975), calculated as simple interest, in respect of debts owing by the State		

PRINCIPAL AGENT means the NHBRC conciliation officer 

	2.0
	Amend 2.5 Payment guarantee

The employer shall issue a Purchase Order to the contractor

	3.0


	Clause 3.0 Risk and Insurance

Add the following as 3.6.1

Damage to the works

The contractor shall, from the date of possession of the site until the date of the certificate of practical completion, bear the full risk of and hereby indemnifies and holds harmless the employer against any damage to and/or destruction of the works consequent upon a catastrophic ground movement as mentioned above. The contractor shall take such precautions and security measures and other steps for the protection of the works as he may deem necessary.

When so instructed to do so by the principal agent, the contractor shall proceed immediately to remove and/or dispose of any debris arising from damage to or destruction of the works and to rebuild, restore, replace and/or repair the works, at the contractor’s own costs

Injury to persons or loss of or damage to property.

The contractor shall be liable for and hereby indemnifies and holds harmless the employer against any liability, loss, claim or proceeding arising at any time during the period of the contract whether arising in common law or by statute, consequent upon personal injuries to or the death of any person whomsoever resulting from, arising out of or caused by a catastrophic ground movement as mentioned above.

The contractor shall be liable for and hereby indemnifies the employer against any and all liability, loss,
claim or proceeding consequent upon loss of or damage to any moveable, or immovable property, or personal property, or property contiguous to the site, whether belonging to or under the control of the employer or any other body or person whomsoever arising out of or caused by a catastrophic ground
movement, as mentioned above, which occurred during the period of the contract



	
	It is the responsibility of the contractor to ensure that he has adequate insurance to cover his risk and
liability as mentioned in 3.1. Without limiting the contractor’s obligations in terms of the contract, the contractor shall, within twenty-one (21) calendar days of the date of possession of the site, but before commencement of the works, submit to the employer proof of such insurance policy,
if requested to do so

	
	The employer shall be entitled to recover any and all losses and/or damages of whatever nature suffered
or incurred consequent upon the contractor’s default of his obligations as set out in 3.1
3.1 Such losses or damages may be recovered from the contractor or by deducting the same from any amounts still due under this contract or under any other contract presently or hereafter existing between the employer and the contractor and for this purpose all these contracts shall be considered one indivisible whole

	5.0
	Amend 5.1.1 to read as follows:

The employer shall issue the contractor with a Purchase Order before commencement of the works

	13.0
	Clause 13.9: Retention Money

The limit on retention is: 10% of the Contract Price.


	
	

	
	

	
	

	
	

	
	

	
	

	
	

	
	

	
	

	
	




PART 2:	DATA PROVIDED BY THE CONTRACTOR

The contractor is advised to read the general conditions of contract for construction works, third edition, 2015 published by the South African institution of civil engineering, private bag x200, halfway house, 1685, in order to understand the implications of this data which is required to be completed. Copies of these conditions of contract may be obtained from www.saice.org.za. 
Each item of data given below is cross-referenced to the clause in the Conditions of Contract to which it mainly applies. 

	Clause 

	Data 


	1.1.1.9
	The name of the Contractor is: 
…………………………………. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

	1.2.1.2 

	The address of the Contractor is: 
Address (physical): . . . . . . . . . . . . . . . . . .. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
Address (postal): . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
. . . . . . . . . . . . . . . . .. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
Telephone: . . . . . . . . . . . . . . . . . . . . Facsimile: . . . . . . . . . . . . . . . . . . . . . . . . . 
e-mail: . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

	6.2.1
	The security to be provided by the Contractor shall be one of the following: 

	Type of Security
	Contractor’s choice
Indicate “Yes” or “No”

	Cash deposit of 10% of the Contract Sum, incl. VAT plus retention of 10% of the value of the Works.
	

	Performance guarantee of 10% of the Contract Sum, incl. VAT plus retention of 10% of the value of the Works.
	




	
6.5.1.2.3
	
The percentage allowance to cover overhead charges is ………..%. 



[bookmark: _Toc61950430]C1.3 CONSTRUCTION GUARANTEE


GUARANTOR DETAILS AND DEFINITIONS

"Guarantor" means:			

Physical address:			

"Employer" means:			

"Contractor" means:			

"Engineer" means:			

"Works" means:			

"Site" means:				

"Contract" means:  The Agreement made in terms of the Form of Offer and Acceptance and such amendments or additions to the Contract as may be agreed in writing between the parties.

"Contract Sum" means:	The accepted amount inclusive of tax of R 	

Amount in words: 			

"Guaranteed Sum" means: The maximum aggregate amount of R	

Amount in words:			

"Expire Date" means:		

CONTRACT DETAILS

Engineer issues: Interim Payment Certificates, Final Payment Certificate and the Certificate Completion of the Works as defined in the Contract.

PERFORMANCE GUARANTEE

1	The Guarantor's liability shall be limited to the amount of the Guaranteed Sum.

2	The Guarantor's period of liability shall be from and including the date of issue of this Performance Guarantee and up to and including the Expiry Date or the date of issue by the Engineer of the Certificate of Completion of the Works or the date of payment in full of the Guaranteed Sum, whichever occurs first.  The Engineer and/or the Employer shall advise the Guarantor in writing of the date on which the Certificate of Completion of the Works has been issued.

3	The Guarantor hereby acknowledge that:

3.1	any reference in this Performance Guarantee to the Contract is made for the purpose of convenience and shall not be construed as any intention whatsoever to create an accessory obligation or any intention whatsoever to create a suretyship;

3.2	its obligation under this Performance Guarantee is restricted to the payment of money.

4	Subject to the Guarantor's maximum liability referred to in 1, the Guarantor hereby undertakes to pay the Employer the sum certified upon receipt of the documents identified in 4.1 to 4.3:

4.1	A copy of a first written demand issued by the Employer to the Contractor stating that payment of a sum certified by the Engineer in an Interim or Final Payment Certificate has not been made in terms of the Contract and failing such payment within seven (7) calendar days, the Employer intends to call upon the Guarantor to make payment in terms of 4.2;

4.2	A first written demand issued by the Employer to the guarantor at the Guarantor's physical address with a copy to the Contractor stating that a period of seven (7) days has elapsed since the first written demand in terms of 4.1 and the sum certified has still not been paid;

4.3	A copy of the aforesaid payment certificate which entitles the Employer to receive payment in terms of the Contract of the sum certified in 4.

5	Subject to the Guarantor's maximum liability referred to in 1, the Guarantor undertakes to pay to the Employer the Guaranteed Sum or the full outstanding balance upon receipt of a first written demand from the Employer to the Guarantor at the Guarantor's physical address calling up this Performance Guarantee, such demand stating that:

5.1	the Contract has been terminated due to the Contractor's default and that this Performance Guarantee is called up in terms of 5; or

5.2	a provisional or final sequestration or liquidation court order has been granted against the Contractor and that the Performance Guarantee is called up in terms of 5; and 

5.3	the aforesaid written demand is accompanied by a copy of the notice of termination and/or the provisional/final sequestration and/or the provisional liquidation court order.

6	It is recorded that the aggregate amount of payments required to be made by the Guarantor in terms of 4 and 5 shall not exceed the Guarantor's maximum liability in terms of 1.

7	Where the Guarantor has made payment in terms of 5, the Employer shall upon the date of issue of the Final Payment Certificate submit an expense account to the Guarantor showing how all monies received in terms of this Performance Guarantee have been expended and shall refund to the Guarantor any resulting surplus.  All monies refunded to the Guarantor in terms of this Performance Guarantee shall bear interest at the prime overdraft rate of the Employer's bank compounded monthly and calculated from the date payment was made by the Guarantor to the Employer until the date of refund.

8	Payment by the Guarantor in terms of 4 or 5 shall be made within seven (7) calendar days upon receipt of the first written demand to the Guarantor.

9	Payment by the Guarantor in terms of 5 will only be made against the return of the original Performance Guarantee by the Employer.

10	The Employer shall have the absolute right to arrange his affairs with the Contractor in any manner which the Employer may deem fit and the Guarantor shall not have the right to claim his release from this Performance Guarantee on account of any conduct alleged to be prejudicial to the Guarantor.

11	The Guarantor chooses the physical address as stated above for the service of all notices for al purposes in connection herewith.

12	This Performance Guarantee is neither negotiable nor transferable and shall expire in terms of 2, where after no claims will be considered by the Guarantor.  The original of this Guarantee shall be returned to the Guarantor after it has expired.

13	This Performance Guarantee, with the required demand notices in terms of 4 or 5, shall be regarded as a liquid document for the purposes of obtaining a court order.

14	Where this Performance Guarantee is issued in the Republic of South Africa the Guarantor hereby consents in terms of Section 45 of the Magistrate's Courts Act No 32 of 1944, as amended, to the jurisdiction of the Magistrate's Court of any district having jurisdiction in terms of Section 28 of the said Act, notwithstanding that the amount of the claim may exceed the jurisdiction of the Magistrate's Court.


Signed at 	


Date	


Guarantor's signatory:  (1)		


Capacity	


Guarantor's signatory:  (2)		
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C2.1 [bookmark: _Ref216532155][bookmark: _Toc61950432]PRICING INSTRUCTIONS

1. Where any item is not relevant to this specific contract, such item is marked N/A (signifying “not applicable”) The adjustment of the preliminaries each item  priced is to be allocated to one or more of the three categories by insertion of “F”, “V”, “T” as the case may be against the price in the “rate” column immediately preceding the “amount” column, where “F” denotes a fixed amount (amount not varied), “V” denotes an amount variable in proportion to value and “T” denotes an amount variable in proportion to time.									. 

1. MASSES AND MEASURING UNITS								:

"These shall be in accordance with the Measuring Units and National Measuring Standards Act No. 76 of 1973 and amendments thereto.

The pages of each of these documents are numbered consecutively and before the Bidder submits his bid he should check the number of pages, and if any are found missing or duplicated, or the figures or writing indistinct, or the documents contain any obvious error, he should apply to NHBRC SCM Representative AT ONCE and have same rectified as no liability whatsoever will be admitted by the Administration in respect of errors in Tender due to the foregoing."		
							
1. PRICES FOR VARIATIONS			

Where prices or quotations for variations are submitted by the Contractor during the currency of the Contract, it is to be clearly understood that these are for the purpose of consideration by the Engineer and NHBRC quantity Surveyor and that there is no assumption of acceptance.  The Contractor will be notified of acceptance of prices or quotations either by insertion of the amount on the variation order or by written intimation.	

1. SCALE	
The scale to which the Drawings are made is only to be made use of when no figured dimensions are given either on the Drawings or in the tender documents and the figured dimensions are always to be followed though they may not coincide with the scale of the Drawings, but dimensions where possible are to be taken from the buildings.	

1. PROVISIONAL ITEMS	
"All items described as ""Provisional"" shall be used as directed by the Employer and measured and valued or paid for. 

No work for which ""Provisional"" items are allowed shall be commenced without written instructions from the Engineer."

1. TIMELY ORDERING OF MATERIALS								

"The Contractor is warned to place all orders for materials or special articles as early as possible, as he will be held solely responsible for any delay in the delivery of such goods.
Nevertheless this tender is conditional upon no liability being attached to the Contractor if delivery of materials is rendered impossible by reason of any act of the Government."									
1. STANDARD SYSTEM OF MEASUREMENT WHERE BILLS OF QUANTITIES FORM PART OF THE BID DOCUMENTS
The work executed under this Contract has been measured in accordance with the;
	
Standard System of Measuring Builders Work (6th Edition)
		
including all amendments unless descriptions of items indicate a deviation and it shall be understood that the system of measurement which is herein adopted is the only system of measurement which will be recognised in connection with this contract. Any contradictions to this system of measurement contained in the “Model Preambles for Trades 2008” shall be disregarded (unless same have been accommodated in the system of measurement) but applicable rates shall be included for all requirements stated and not measured separately in compliance with this system.																
1. BILLS OF QUANTITIES/LUMP SUM DOCUMENT	

The Bills of Quantities document forms part of and must be read and priced in conjunction with all the other documents forming part of the contract documents, the Standard Conditions of Bid, Conditions of Contract, Standard Preambles to all Trades, Specifications, Drawings and all other relevant documentation.	

1. VALUE ADDED TAX	

The bid price must include for Value Added Tax (VAT). All rates, provisional sums, etc. in the Bills of Quantities must however be net (exclusive of VAT) with VAT calculated and added to the Total Value thereof in the Final Summary.
													
C2.2 [bookmark: _Ref216575986][bookmark: _Toc61950433]BILL OF QUANTITIES
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Should any requirement or provision in the parts of the Scope of Work conflict with any requirement of any Standardised Specification, Particular Specification or any drawings, the order of precedence, unless otherwise specified, is:

Drawings
Scope of Work 
Standardised Specifications
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PART C4: SITE INFORMATION


[bookmark: _Toc61950439]C4.1 LOCATION FOR THE WORKS
The project is located at Erf 7421, 30 Hermitage North Avenue, Swellendam, Western cape Province. 


	NAME
	CO-ORDINATES

	N/A
	N/A
	N/A






[bookmark: _Toc61950440]C4.2 DESCRIPTION OF SITE AND ACCESS

N/A
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House Van Niekerk Tender BOQ 14 Feb 2023.pdf
NHBRC REMEDIAL WORKS - HOUSE VAN NIEKERK

ERF 7421
SWELLENDAM
WESTERN CAPE

EXTENT OF CONTRACT
Building contract
The work embodied in the contract comprises remedial work of a house.

The successful tenderer for this contract will be appointed in terms of the National Home
Builders Registration Council Remedial work.

ACQUAINTANCE WITH TENDER DOCUMENTS

By submission of a tender, the contractor shall be deemed to have acquainted himself with the
contract documents, local requirements and laws and all aspects of the work envisaged in the
documents, prior to pricing and submission of a tender. It is of vital importance that the tenderer
visit the site prior to the submission of a tender to study conditions on site.

No claim resulting from failure to comply with any of the above will be entertained.

CONTRACT DOCUMENTS

The contract documents shall comprise:

*

This tender enquiry document, bills of quantities and its annexures.

BILLS OF QUANTITIES

These bills of quantities contain pages numbered consecutively as indicated in the Index.
Before the contractor submits his tender he should check the number of pages, and if any are
found to be missing or duplicated, or the figures or writing indistinct, or the tender documents
contain any obvious errors, he should apply to the quantity surveyors at once and have same
rectified as no liability whatsoever will be admitted by the National Home Builders Registration
Council ( NHBRC), in respect of errors in a tender due to the foregoing.

On no account should these documents be used for placing orders for materials. The contractor
may do so at his own risk but shall not be reimbursed for additional costs so incurred.

Unless a separate rate for the supply and for the installation of any items is specifically called
for, the supply and installation costs of any item shall be deemed to be fully included in the unit
price.

MATERIAL AND LABOUR COST FLUCTUATIONS

Tenders shall be fixed ie inclusive of provision for material and labour cost fluctuations during
the course of the works.

NOTES AND SPECIFICATIONS

NOTES TO TENDERERS

PROVISIONAL BILL OF QUANTITIES
NHBRC REMEDIAL WORK - UNDERPINNING





NHBRC REMEDIAL WORKS - HOUSE VAN NIEKERK
ERF 7421

SWELLENDAM

WESTERN CAPE

6. CONDITIONS TO BE OBSERVED IN TENDERING
6.1 Tenders shall include Value Added Tax
6.2 The conciliation officer will notify the tenderer of the tender results
6.3 The lowest, or any, or portion of any tender will not necessarily be accepted.
6.4 All tenders must be entered on the form provided herein.

6.5 Tenders must hold good for thirty (90) calendar days from the tender closing date as
stated herein.

6.6 All recipients of the tender document (whether they submit a tender or not) must treat
the details of the document as private and confidential

6.7 The employer will not be responsible for, or pay for, expenses or losses, which may be
incurred by any tenderer in the preparation of his tender.

7. TENDER INFORMATION

The employer may require additional information from the tenderer in order to evaluate the
tender. The tenderer is required to provide such information if so required by the employer.

8. SITE INSPECTION
Tenderers are required to inspect the site before submission of his tender.

The tenderer is also required to familiarise himself before submission of his tender with regard to
relevant local site conditions, site accessibility, the nature of operations required, availability of
labour and any conditions pertaining there to, together with conditions relating to unloading,
carting and storage of materials, equipment and tools required for the works.

9. SUBMISSION OF TENDERS

The tenderer shall submit the Tender (Priced BOQ) electronically to scmrequests@nhbrc.org.za.
The subject line in the email shall clearly state the following: “TENDER FOR HOUSE VAN
NIEKERK. ERF 7421, SWELLENDAM, WESTERN CAPE

Neither late tenders nor faxed tenders will be considered.

NOTES AND SPECIFICATIONS

NOTES TO TENDERERS

PROVISIONAL BILL OF QUANTITIES
NHBRC REMEDIAL WORK - UNDERPINNING





NHBRC REMEDIAL WORKS - HOUSE VAN NIEKERK

ERF 7421
SWELLENDAM
WESTERN CAPE

NAMES OF PARTIES

1.

EMPLOYER

National Home Builders Registration Council

Contact Person: Mr. Songezo Booi

Physical Address: 27 Leeuwkop Road, Sunning hill, Johannesburg
Postal address: P O BOX 461, Randburg, 2125

Tel: (011) 317 0000

Fax: (011) 317 0105

ENGINEER

National Home Builders Registration Council

Contact Person : Mr. Dalitso Mkandawire

Physical Address: Centennial Office Park, First Floor, East Block, Century City
Postal address: P O BOX 461, Randburg, 2125

Tel: 083 475 3546

CONCILIATION OFFICER

National Home Builders Registration Council

Contact Person : Me. Nwabisa Mayongo

Physical Address: Centennial Office Park, First Floor, East Block, Century City
Postal address: P O BOX 461, Randburg, 2125

Tel: 073 590 7466

QUANTITY SURVEYOR

National Home Builders Registration Council

Contact Person: Mr Waldo Van Rooyen

Physical Address: 27 Leeuwkop Road, Sunninghill, Johannesburg
Postal address: P O BOX 461, Randburg, 2125

Tel: (011) 317 0117

NOTES AND SPECIFICATIONS

NAMES OF PARTIES

PROVISIONAL BILL OF QUANTITIES
NHBRC REMEDIAL WORK - UNDERPINNING
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ERF 7421

SWELLENDAM

WESTERN CAPE

Item Quantity Rate Amount
No

BILL NO 1
PRELIMINARIES AND GENERAL

NOTES

The agreement is to be a "Remedial work contract"
that will be signed between the Employer (NHBRC)
and Contractor upon acceptance to tender offer

Temporary works and plant

The contractor shall protect, uphold and maintain all
public utilities and services and shall not interfere with
their operation without the consent of the service
authorities and the Conciliation Officer. The contractor
shall notify the Conciliation Officer of any damages to
such services and shall make good same at his own
cost to the satisfaction of the service authorities.

Fuel, power and water for commissioning of mechanical
and other specialised equipment shall also include for
the cost of all necessary reticulation and connection
thereto

The contractor shall provide noise and dust control to
the approval of the Conciliation Officer

The contractor shall maintain the access roads, paths,
building etc, adjacent to the construction area etc,
during the period of the works in a clean rubbke free
condition

Identity of employees

All employees of the contractor and his subcontractors
shall be identifiable at all times by means of ID cards,
company name and logos imprinted on overalls. Any
person found on site not complying with the
aforementioned conditions the contractor shall be
requested by Conciliation Officer, to remove such
person from site.

Carried forward R

Section No. 1

BUILDINGS

Bill No. 1

PRELIMINARIES AND GENERAL
PROVISIONAL BILL OF QUANTITIES
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NHBRC REMEDIAL WORKS - HOUSE VAN NIEKERK
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WESTERN CAPE

Brought forward

Health and safety

The contractor is to comply with all requirements of the
Health and Safety Specification

Housekeeping and compliance with Conciliation Officer
site rules

The contractor will be responsible for a high standard of
housekeeping in his site establishment, delivery of
materials and goods and removal of rubble, debris, etc.,
storage areas and construction working areas to the
approval of the Conciliation Officer

Working hours

Should the contractor wish to work outside normal
working hours or at weekends in order to maintain his
building programme, he shall notify and obtain the
approval of the Conciliation Officer before doing so. The
cost of this overtime will be for the contractor's account

PRELIMINARIES AND GENERAL

All risk insurance

1 | Allowance for contractor's all risk insurance etc.

Health and Safety

2 | Allowance for all health and safety requirements as
deemed necessary for the successful execution of the
project

Management of contract

3 | Management of the works, programming for the works,
progress meetings, technical meetings, etc

Temporary works and plant

4 | Plant, equipment, scaffolding, sheds and offices etc

Carried forward

Section No. 1

BUILDINGS

Bill No. 1
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Brought forward

Temporary Services

5 | Water, electricity, telecommunication equipment,
ablution facilities, etc

House Keeping

6 | Allowance for housekeeping and compliance of
unwanted material to be dumped and disposed to a site
designated by local authority

Carried Forward to Sectional Summary: 1
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Item Quantity Rate Amount
No

BILL NO 2
ALTERATIONS

SUPPLEMENTARY PREAMBLES

View site

Before submitting his tender the contractor shall visit the
site and satisfy himself as to the nature and extent of
the work to be done and the value of the materials
contained in the buildings or portions of the buildings to
be demolished. No claim for any variations of the
contract sum in respect of the nature and extent of the
work or of inferior or damaged materials will be
entertained

Explosives

No explosives whatsoever may be used for demolition
purposes unless otherwise stated

General

The contractor shall carry out the whole of the works
with as little mess and noise as possible and with a
minimum of disturbance to adjoining premises and their
tenants. He shall provide proper protection and provide,
erect and remove when directed, any temporary
tarpaulins that may be necessary during the progress of
the works, all to the satisfaction of the principal agent

Water supply pipes and other piping that may be
encountered and found necessary to disconnect or cut,
shall be effectually stopped off or grubbed up and
removed, and any new connections that may be
necessary shall be made with proper fittings, to the
satisfaction of the principal agent

Carried forward R

Section No. 1

BUILDINGS

Bill No. 2

ALTERATIONS
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Brought forward

Doors, fanlights, fittings, frames, linings, etc which are to
be re-used shall be thoroughly overhauled before
refixing including taking off, easing and rehanging,
cramping up, re-wedging as required and making good
cramps, dowels, etc, and easing, oiling, adjusting and
repairing ironmongery as necessary, replacing ant glass
damaged in removal or subsequently and stopping up
all nail and screw holes with tinted plastic wood to
match timber, unless otherwise described. Re-painting
or re-varnishing is given separately

Prices for taking out of doors, windows, etc shall include
for removal of all beads, architraves, ironmongery, etc

Prices for taking out and removing doors and frames
shall include for removing door stops, cabin hooks, etc
and making good floor and wall finishes to match
existing

With regard to building up of openings in existing walls,
cement screeds and pavings, granolithic, tops of walls,
etc, shall be levelled and prepared for raising of
brickwork

Making good of finishes shall include making good of
the brick and concrete surfaces onto which the new
finishes are applied, where necessary

The contractor will be required to take all dimensions
affecting the existing buildings on the site and he will be
held solely responsible for accuracy of all such
dimensions where used in the manufacture of new items
(doors, windows, fittings, etc)

REMOVAL OF EXISTING WORK

Breaking up and removing reinforced concrete including
cutting off and removing reinforcement

1 | 250mm Thick bases

Breaking down and removing brickwork etc

2 | Brick Column

Carried forward

Section No. 1

BUILDINGS

Bill No. 2
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10

11

Brought forward

Taking down and removing roofs, floors, panelling,
ceilings, partitions, etc and set aside and later re fixed in
similar new position

Fascia and Barge boards including screws, brackets
etc.

Tongued and grooved timber suspended floors including
joists, bearers, etc

Drywall partitioning 3000mm high including 75nn Think
pink, ironmongery, etc

Taking down and removing roofs, floors, panelling,
ceilings, partitions, etc

Timber skirtings including quarter round from brickwork

Carefully take down Wooden balustrades 1000mm High
and se aside and later refit in similar new position. Allow
for 2mm steel brackets to strengthen and secure the
balustrade to timber pillars.

Taking down and removing roofs, floors, panelling,
ceilings, partitions, etc

Cornice from brickwork

Take down and remove all 100 x 100mm wooden pillar
posts 2500mm high (Patio/Stoep)

Taking out and removing sundry joinery work, fittings,
etc, setting aside for re-use and later re fixing in similar

new position

Timber single door 813 x 2032m high overall from
timber walls

Timber sink floor cupboard 1600 x 600 x 910mm high
with solid timber top, including sink and disconnecting
water pipes and installing new trap etc. and connecting
to new waste pipe etc.
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22

23

24

Brought forward

Timber sink floor cupboard 3350 x 600 x 910mm high
with solid timber top, including gas stove and oven,
disconnecting gas pipes and later reinstall gas pipe with
gas certificate etc.

Timber wall cupboard 600 x 2600mm high. (BIC)
Timber wall cupboard 400 x 2700mm high.

Timber wall cupboard 600 x 2700mm high.

Timber L shaped wall cupboard 4000 x 600 x 2600mm
high, including drawers, shelves etc.

Vanity cupboard 1510 x 600 x 910mm high including
solid wood top etc.

Bathroom cabinet 400 x 550mm high
Timber door and frame 2390 x 2100mm high

Taking out and removing ironmongery etc, setting aside
for re-use and later refixing in similar new position

Curtain Rail

Taking out/off sundry metalwork and setting aside for re-
use and later refix in similar new position

Chromadeck gutter including stop end etc

Chromadeck downpipes including bend etc.
Aluminium Blinds 1000 x 1200mm high

400 x 500 x 750mm High Steel Fireplace including flue
pipes etc.
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26

27

28

29

30

31

32

33

Brought forward

Hacking up/off and removing granolithic, screeds,
plaster,etc from concrete or brickwork and preparing
surfaces for new screed, plaster, tile finishes, etc

20mm Screed from wooden floors

Hacking up/off and removing ceramic tiles
includingremoving mortar bed or adhesive from
concrete, wood or brickwork and preparing surfaces for
new screed, plaster, tile finish, etc

Tiles to floors
Tiles to walls
Skirting tiles

Taking out and removing piping, sanitary fittings, etc,
including cutting off as necessary, disconnecting piping
from fittings etc setting aside for re-use

Wash hand basin, including short length pipings

WC pan with cistern, including short lengths of piping,
etc

Bath, including pipings etc
Taking out/off and removing glass panels etc and

setting aside for re-use and later refixing in similar new
position

Shower door, including side panels

Mirror from wall

Carried forward

Section No. 1

BUILDINGS

Bill No. 2

ALTERATIONS

PROVISIONAL BILL OF QUANTITIES
NHBRC REMEDIAL WORK - UNDERPINNING

-11-

m2

m2

m2

No

No

No

No

No

20

15

19






NHBRC REMEDIAL WORKS - HOUSE VAN NIEKERK
ERF 7421

SWELLENDAM

WESTERN CAPE

Brought forward

CUTTING THROUGH FLOORS AND
CEILINGS

34 | Cutting through gypsum board ceiling and brandering for
?125mm diameter gumpole including making good
around gumpole. (new cornices elsewhere)

MAKING GOOD OF FINISHES ETC

Making good "Rhino" gypsum plasterboard ceilings and
brandering

35 | Ceilings in patches
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Item
No

BILL NO 3
EARTHWORKS (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

User note

The following are typical examples of descriptions of
"natureof ground"

Nature of ground

The nature of the ground is assumed to be loose sandy
material, therefore "earth", but possibly interspersed with
"soft rock" or "hard rock"

The nature of the ground is assumed to be silty clay
withloose river boulders varying in size up to
approximately450mm diameter, all of which will be
deemed as "earth", butpossibly interspersed with "hard
rock"

Trial holes indicate that the nature of the ground is silty
clayto a depth of approximately 500mm with fine to
mediumloose sandy material below, therefore "earth"

Carting away of excavated material

Descriptions of carting away of excavated material shall
be be deemed to include loading excavated material
onto trucks directly from the excavations.

Filling

Not withstanding the reference to prescribed multiple
handling in clause 1 page 6 of the Standard System of
Measuring Building Work, prices for filling and back
filling shall include for all selection and any necessary
multiple handling of material
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Brought forward

User note
When no information regarding density tests is available

the following preamble in respect of testing may be
inserted

Testing

Prices for filling are to include for all neccessary density
tests in accordance with SABS 1200D

EXCAVATION, FILLING ETC

EXCAVATIONS. ETC

Excavation in earth not exceeding 2m deep

1 | Base work under concrete water channel

2 | Bases

Extra over all excavations for carting away

3 | Surplus material from excavations and/ stock piles on
site to a dumping site to be located by the contractor

Risk of collapse of excavations

4 | Sides of trench and hole excavations not exceeding
1,5m deep

Keeping excavations free of water

5 | Keeping excavations free of all water other than
subterranean water

FILLING ETC

Earth filling obtained from the excavations compacted to
97% Mod AASHTO density

6 | Trenches, Bases, holes etc.
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10

11

12

Brought forward
Under floors / Channels, steps, paving etc.

Selected granular material grade 6F1, as per SHW
Series 600, well compacted (suggested CBR 15%) All
as per Engineers detail

Under Storm water channel

Coarse river sand filling supplied by the contractor

Under Floors etc

Compacting of surfaces

Compaction of ground surface under slabs bases etc,
including scarifying for a depth of 150mm, stabilize with
2% cement and compact to 95% Mod AASHTO density.
(All as per Eng. Detail)

Prescribed density tests on filling

Modified AASHTO Density test

SOIL POISINING

Soil insecticide in accordance with SANS 5859

Under bases, slabs etc.
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Item
No

BILL NO 4

CONCRETE, FORMWORK AND
REINFORCEMENT

SUPPLEMENTARY PREAMBLES

Cost of tests

The costs of making, storing and testing of concrete test
cubes as required under clause 7 "Tests" of SABS 1200
G shall include the cost of providing cube moulds
necessary for the purpose, for testing costs and for
submitting reports on the tests to the architect. The
testing shall be undertaken by an independent firm or
institution nominated by the contractor and to the
approval of the architect. (Test cubes are measured
separately)

Formwork

Descriptions of formwork shall be deemed to include
use and waste only (except where described as "left in
or "permanent"), for fitting together in the required
forms, wedging, plumbing and fixing to true angles and
surfaces as necessary to ensure easy release during
stripping and for reconditioning as necessary before re-
use.

The vertical strutting shall be carried down to such
construction as is sufficiently strong to afford the
required support without damage and shall remain in
position until the newly constructed work is able to
support itself

Formwork to soffits of solid slabs etc shall be deemed to
be to slabs not exceeding 250mm thick unless otherwise
described
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Brought forward

Formwork to soffits of slabs, beams, etc shall be
deemed to be propped up exceeding 1,5m and not
exceeding 3,5m high unless otherwise described

Formwork to sides of bases, pile caps, ground beams,
etc will only be measured where it is prescribed by the
engineer for design reasons. Formwork necessitated by
irregularity or collapse of excavated faces will not be
measured and the cost thereof shall be deemed to be
included in the allowance for taking the risk of collapse
of the sides of the excavations, provision for which is
made in "Earthworks"

User Note

In order to accommodate the custom in some regions to
give formwork to sides of beams, isolated beams, etc
separately from formwork to the soffits thereof, the items
in respect of formwork to beams, isolated beams, etc
are given under the headings of "formwork to sides"”,
"formwork to soffits" and "formwork to sides and soffits"

UNREINFORCED CONCRETE CAST
AGAINS EXCAVATED SURFACES

20 Mpa/19mm Concrete

1 | Concrete bases (Gum poles)

REINFORCED CONCRETE CAST AGAINST
EXCAVATED SURFACES

25Mpa/19 concrete

2 | Bases

25 Mpa/19mm Concrete (Minimum 100mm Slump and
Vibrate all air out) (All as per Engineers detail)

3 | Columns in foundations

Carried forward

Section No. 1

BUILDINGS

Bill No. 4

CONCRETE, FORMWORK AND REINFORCEMENT
PROVISIONAL BILL OF QUANTITIES

NHBRC REMEDIAL WORK - UNDERPINNING

17-

m3

m3

m3






NHBRC REMEDIAL WORKS - HOUSE VAN NIEKERK
ERF 7421

SWELLENDAM

WESTERN CAPE

Brought forward

TEST CUBES

4 | Making and testing 150 x 150 x 150mm concrete
strength test cubes (Provisional)

CONCRETE SUNDRIES

35 MPa non-shrink grout

5 | Bedding approximately 30mm thick under 135 x 450mm
long U Channel including chamfered edges all round

SMOOTH FORMWORK (DEGREE OF
ACCURACY 1I)

Smooth formwork to sides

6 | Edges, risers, ends and reveals not exceeding 300mm
high or wide

REINFORCEMENT (PROVISIONAL)

High tensile steel reinforcement to structural concrete
work

7 | 10mm Diameter bars

8 | 12mm Diameter bars

Fabric reinforcement

9 | Type Ref 888 fabric reinforcement in concrete surface
beds, slabs, etc. (Mesh bent as per Eng Detail)
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Item
No

BILL NO 5
PRECAST CONCRETE

SUPPLEMENTARY PREAMBLES

Sizes:

Blocks, sills, etc measured linear shall be made in
suitable lengths. Large size setting out drawings shall
be prepared where necessary and submitted to the
architect for approval before moulds are made

General:
Where kerbstones, blocks, etc are laid in ground

descriptions shall be deemed to include necessary
excavation, filling in and ramming

PRECAST CONCRETE

User note:

The following precast concrete paving descriptions are
only to be used when paving slabs etc are purpose
made to detailed specifications and other than those
available ex stock

V Shape Storm water channel 650 x 1000 x 75mm
including bedding, jointing and pointing

1 | Storm water channel laid to falls including all ground
works etc.

Joint sealants

2 | Silicone sealing compound in 10mm wide joints between
units including backing strips, bond breaker, primer, etc
(All as per Eng details)
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BILL NO 6

MASONRY

SUPPLEMENTARY PREAMBLES

BRICKWORK

Sizes in descriptions

Blocks are to be either solid or hollow modular dense
concrete masonry units having a compressive strength
of 7Mpa

Where sizes in descriptions are given in brick units, "one
brick" shall represent the length and "half brick" the
width of

a brick

Hollow walls

Descriptions of hollow walls shall be deemed to include
leaving every fifth perpend of the bottom course of the
external skin open as a weep hole

User note
The following preamble generally applies for works in

hot
and humid coastal areas

Bagged and sealed walls

Walls in two skins described as "bagged and sealed"
Ez_iiileemed to include having the outer face of the inner
E;Igged with 1:6 cement and sand mixture and sealed
\tl\\:\lltcr: coats bitumen emulsion waterproofing coating
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Brought forward

Face bricks

Bricks shall be ordered timeously to obtain uniformity in
size
and colour

Pointing

Descriptions of recessed pointing to fair face brickwork
and

face brickwork shall be deemed to include square
recessed,

hollow recessed, weathered pointing, etc

BLOCKWORK

Concrete masonry units

Blocks are to be either solid or hollow modular dense
concrete masonry units having a compressive strength
of

7MPa

Wall ties for blockwork

Wall ties shall be polypropylene ties complying with BS
76377. Ties for hollow walls shall be of sufficient length
to

allow not less than 75mm of each end to be built into the
blockwork. Ties are to be spaced at intervals of not
more

than 1m in the horizontal direction and not more than
400mm staggered in the vertical direction except at
openings, vertical joints or ends of walls where they are
to

be placed vertically above each other

Blockwork

Blockwork shall comply with SANS 10145 "Concrete
Masonry Construction”
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Surfaces to be plastered shall have joints raked out to a
depth of at least 10mm to provide a key. Cavities of
hollow

walls shall be kept free of mortar droppings or other
undesirable matter. Every second perpend of the bottom
course of the external skin of hollow walls shall be left
open

as a weep hole

Standard complementary blocks

Descriptions of blockwork shall be deemed to include
standard complementary blocks such as corner,
three-quarter, half and quarter blocks required in the
construction of corners, reveals, jambs, ends, etc to
solid

and hollow walls and for bonding as necessary

DECORATIVE BLOCKS

Blocks shall be of approved manufacture, sound, well
burnt
or cured and uniform and true in size, shape and colour

FOUNDATIONS (PROVISIONAL)

Brickwork of NFX bricks (14 MPa nominal compressive
strength) in class | mortar

1 | Half brick walls

BRICKWORK SUNDRIES

2 | 75mm Wide reinforcement built in horizontally
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No

BILLNO 7

WATERPROOFING

SUPPLEMENTARY PREAMBLES

Waterproofing

Waterproofing of roofs, basements, etc shall be laid
under a ten year guarantee. Waterproofing to roofs shall
be laid to even falls to outlets etc with necessary ridges,
hips and valleys. Descriptions of sheet or membrane
waterproofing shall be deemed to include additional
labour to turn-ups and turn-downs

DAMP PROOFING OF WALLS AND
FLOORS

One layer of 250 micron " Consol plastic Gunplas USB
Green"

Under surface beds (Storm water Gulley Slab)
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BILL NO 8

CARPENTRY AND JOINERY

SUPPLEMENTARY PREAMBLES

Particle board:

Particle board shall comply with the following
specifications:

a) SABS 1300 Particle board: exterior and flooring type

b) SABS 1301 Particle board: interior type

Joinery:

Descriptions of frames shall be deemed to include
frames, transomes, mullions, rails, etc

Descriptions of hardwood joinery shall be deemed to
include pelleting of bolt holes

Fixing

Items described as "nailed" shall be deemed to be fixed
with hardened steel nails or shot pins to brickwork or
concrete

Decorative laminate finish:

Laminate finish shall be glued under pressure. Edge
strips shall be butt jointed at junctions with adjacent
similar finish

ROOFS ETC

SA Pine laminated timber

1 | 228 x 50mm Bearers bolted m 59
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2 | 152 x 50mm Beams, pergola beams, etc bolted on one
end and screwed to Truss hangers at other end m 118

SA Pine Sawn softwood

3 | 76 x 50mm Cross bracing m 31
4 | 100 x 100mm x 2700mm Timber Pillars No 7

CCA Treated Gumpoles

5 | 76 x 100mm Pole (3.4m length) No 12

6 [ 76 x 100mm Pole (6m length) No 1

7 | 76 x 100mm Pole (7.2m length) No 3

8 | 76 x 100mm Pole (7.8m length) No 2
Sundries

9 | Three coats oil (Timberlife or similar approved0 m?2 94

10 | 90 x 50 x 1.6mm Truss Hangers No 72

11 | M12 Galvanised threaded round bar with washers and
nuts. No 23

12 | 2mm thick purpose made Intermediate brackets (All as
per Engineers detail)
No 12

13 | 2mm thick purpose made Corner brackets (All as per
Engineers detail)
No 4
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Item
No

BILL NO 9

CEILINGS, PARTITIONS AND
ACCESS FLOORING

SUPPLEMENTARY PREAMBLES

Fixing

Iltems described as "nailed"shall be deemed to be fixed
with hardened steel nails or pins, or to be shot-pinned,
to brickwork or concrete

Items described as "plugged"shall be deemed to include
screwing to fibre, plastic or metal plugs at not exceeding
500mm centres, and where described as "bolted", the
bolts have been given elsewhere

Ceilings

Unless otherwise described ceilings shall be deemed to
be horizontal

Bulkheads

Bulkheads are defined as those portions of ceilings
which are stepped down from the general ceiling level in
a particular room or area and which generally occur
along the perimeter. Their purpose is either to conceal
services or to create architectural features

Bulkheads have only been described as such where
they conform to the above definition and where the
horizontal or vertical dimensions are more than 900mm.
Where this dimensions are more than 900mm such
portions of ceilings have been included in the
appropriate general items of ceilings

Unless otherwise described bulkheads shall be deemed
to be horizontal along the length
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Brought forward

Steel components

All steel components for ceilings, partitions, etc are to be
galvanised in accordance with SANS 121

User note

Circular bulkheads shall be given separately

NAILED-UP CEILINGS

SUPPLEMENTARY PREAMBLES

"Rhino" gypsom plasterboard cornice

1 | Rhino 75mm Coved cornice (To match existing)
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BILL NO 10

STRUCTURAL STEELWORK

SUPPLEMENTARY PREAMBLES

Descriptions

Descriptions of bolts shall be deemed to include nuts
and washers

Descriptions of L-shaped and U-shaped anchor bolts
shall be deemed to include bending, threading, nuts and
washers and embedding in concrete

Descriptions of expansion anchors and bolts and
chemical anchors and bolts shall be deemed to include
nuts, washers and mortices in brickwork or concrete

Descriptions of L-shaped and U-shaped anchor bolts
shall be deemed to include bending, threading, nuts and
washers and embedding in concrete. Where anchor
bolts are described as embedded in sides or soffits of
concrete it shall be deemed to include holes through
formwork.

Descriptions of expansion anchors and bolts and
chemical anchors and bolts shall be deemed to include
nuts, washers and mortices in brickwork or concrete.

Prices of Structural steel shall deemed to included all
cutting, waste, drilled, welding or bolting, finishing
smooth and even , erecting in position grouting and
levelling, etc.

STEEL COLUMNS AND BEAMS

Steel beams

1 | 135 x 70mm U-Channel in single length, bolted at
1000mm c/c (M10 Bolts elsewhere measured)
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2 | M10 Bolts etc.
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BILL NO 11

PLASTERING

SUPPLEMENTARY PREAMBLES

User note

The following preambles are to be included only when
specifically required by the principal agent

GRANOLITHIC

Method

The method to be used shall be either the monolithic
method or the bonded method

SCREEDS

Screeds on wooden floors

1 | 25mm thick on floors and landings
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BILL NO 12

TILING

SUPPLEMENTARY PREAMBLES

Fixing

Unless described as "fixed with adhesive to plaster
(plaster elsewhere)"descriptions of tiling on brick or
concrete walls, columns, etc shall be deemed to include
1:4 cement plaster backing and descriptions of tiling on
concrete floors etc shall be deemed to include 1:3
plaster bedding

Tiling described as "fixed with adhesive on power
floated concrete shall be deemed to include for
approved tiling key-coat

Ceramic, porcelain, marble and granite tiles are to be
fixed and grouted with suitable adhesives and grouts

from the "Tal Professional" ("Ceresit Tylon") range of

products as recommended by the manufacturer of the
tiles

User note

Waterproofing grout is normally used in showers, on
balconies, etc. Epoxy grout is used in kitchens,
butcheries. etc. Where floors are frequently washed with
detergents.

FLOOR TILING

400x400x8mm Ceramic floor tiles (To match existing)
(PC R 100/m2 ) fixed with adhesive on to
screed/wooden floor (Including the treating of screed /
wooden floor with bonding liquid etc.) and flush pointed
waterproofing grout.

On floors
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WALL TILING

300x400x10mm Ceramic Wall tiles (To match existing)
(PC R 100/m2 ) fixed with adhesive on to wooden walls
and flush pointed waterproofing grout.

2 | On walls
3 | Skirting tiles 100mm high (of cut tiles)

4 | On walls in isolated panels, splashbacks, etc

Carried Forward to Sectional Summary: 1
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Item Quantity Rate Amount
No

BILL NO 13

PLUMBING AND DRAINAGE(

PROVISIONAL)

SUPPLEMENTARY PREAMBLES

Stormwater channels

Descriptions of channels shall be deemed to include
necessary excavation, surface preparation, compaction,
etc. and disposal of surplus material

Stainless steel basins, sinks, wash troughs, urinals, etc

Stainless steel for economy basins, domestic sinks and
worktops shall be Type 430 (17/0)

Sealing of edges

Outer edges of sinks, basins, baths, urinals, etc are to
be
sealed against adjacent surfaces with approved silicone

uPVC pipes and fittings:

Sewer and drainage pipes and fittings shall be jointed
andsealed with butyl rubber rings

Soil, waste and vent pipes and fittings shall be solvent
weld jointed

Descriptions of waste unions shall be deemed to include
rubber or vulcanite plugs and chains fixed to fittings

Copper pipes:

Pipes shall be hard drawn and half-hard pipes of class 1
and only be bent with benders with inner and outlet
former fittings to copper pipes to be capillary type
complying with 1ISO 2016

Carried forward R
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Copper pipes are to be installed in accordance with the
latest revision of the Code of Practice for Copper
Plumbing soldering techniques. Flux, solder, etc to be
strictly in accordance with the manufacturer's
requirements with special attention to copper flux
composition

Fixing of pipes

Unless specifically otherwise stated, descriptions of
pipes shall be deemed to include fixing to walls, etc,
casting in, building in or suspending not exceeding 1m
below suspension level

Disinfection of water pipework

Water pipework is to be disinfected at completion in
accordance with SABS 1200L (provision for disinfection
elsewhere)

Laying, backfilling, bedding, etc of pipes

Pipes shall be laid and bedded and trenches shall be
carefully backfilling in accordance with manufacturer's
instructions

Where no manufacturers' instructions exist, pipes shall
be laid in accordance with Clauses 5.1 and 5.2 of each
of the following:SABS 1200L : Medium-pressure
pipelinesSABS 1200LD: SewersSABS 1200LE:
Stormwater drainage

Pipe trenches, etc shall be backfilled in accordance with
Clauses 3, 5.5, 5.6, 5.7 and 7 of SABS 1200DB :
Earthworks (Pipe trenches)

Pipes shall be bedded in accordance with Clauses 3.1
to 3.4.1, 5.1 to 5.3 and 7 of SABS 1200LB : Bedding
(Pipes)

Unless otherwise described bedding of rigid pipes shall
be Class B bedding

STORMWATER DRAINAGE
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SANITARY FITTINGS, ETC., INCLUDING
ALL TAPS, MIXERS, SHOWER
HEADS.TRAPS. WASTE OUTLET FITTINGS,

ETC
uPVC pipes

1 | 220mm Drainage Pipes laid (1:80 Fall) in and including
trenches, backfill, not exceeding 1m deep, as well as
carefully remove grass layer and re-instate and
embedded aggregate around pipe etc. (All as per
Engineers detail)

Vaal

2 | Re-use Vaal Hibiscus Low level WC with matching 9
litre cisten, plastic plated seat, pan connection and
stopvalve (re-use existing)

3 | Re-instate basin including pedestal (re-use existing)

4 | Re-instate built in bath (re-use existing)

WASTE UNIONS ETC

'Cobra Watertech'

5 | 32mm Basin waste Union
6 | 32mm Bath overflow union

7 | 38mm Bath waste union

TRAPS ETC

uPVvC

8 | 32 x 40mm deep seal "P" trap (Reuse existing)

9 | 40mm Bath trap complete with overflow outlet and pipe
(Reuse Existing)

Carried forward
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10

11

12

13

14

Brought forward

Marley

40 x 300mm Sink combination for double bowl deep
seal (Reuse existing)

TAPS, VALVES, ETC

Cobra watertech

Re-instate sink taps (re-use existing)
Re-instate bath taps (re-use existing)
Re-instate basin tap (re-use existing)

Sundries

Allowance for testing plumbing system

Carried Forward to Sectional Summary: 1
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Item Quantity Rate Amount
No

BILL NO 14

PAINTWORK

SUPPLEMENTARY PREAMBLES

PREPARATORY WORK TO EXISTING
WORK

Previously painted plastered surfaces

Surfaces shall be thoroughly cleaned down. Blistered or
peeling paint shall be completely removed and cracks
and crevices shall be primed, filled with suitable filler
and finished smooth

Previously painted metal surfaces

Surfaces shall be thoroughly rubbed and cleaned down.
Blistered or peeling paint shall be completely removed
down to bare metal

Previously painted wood surfaces

Surfaces shall be thoroughly cleaned down. Blistered or
peeling paint shall be completely removed and cracks
and crevices shall be primed, filled with suitable filler
and finished smooth

PAINT SPECIFICATIONS

All painting shall be done in accordance with Plascon /
Dulux specifications unless otherwise described

COLOURS

Unless otherwise described all paintwork shall be
deemed to have a colour value in excess of 7 on
Munsell system in accordance with SANS 1091
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PAINTWORK ETC TO PREVIOUSLY
PAINTED WORK

ON PLASTER BOARD INTERNAL WALLS

Two coats interior quality PVA emulsion paint

1 | On walls
ON FIBRE-CEMENT BOARD SURFACES

Prepare and apply one coat primer and two coats high
quality acrylic emulsion paint

2 | Ceilings and cornices, including priming metal cover
strips and nail heads

3 | Cornice, including nail heads

ON WOOD

Prepare and apply two coats high quality paint to match
existing

4 | On door frames etc

5 | Doors

6 [ On skirting, rails, etc not exceeding 300 mm girth
7 | Timber pillar post

Prepare and apply three coats superior quality clear
gloss varnish (To match existing)

8 | Floor

Carried Forward to Sectional Summary: 1
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Section No. 1
BUILDINGS
SECTION SUMMARY - BUILDINGS
Bill Page Amount
No No
1 | PRELIMINARIES AND GENERAL 6
2 | ALTERATIONS 12
3 | EARTHWORKS 15
4 | CONCRETE, FORMWORK AND REINFORCEMENT 18
5 | PRECAST CONCRETE 19
6 | MASONRY 22
7 | WATERPROOFING 23
8 | CARPENTRY AND JOINERY 25
9 [ CEILINGS PARTITIONS AND ACCESS FLOORING 27
10 | STRUCTURAL STEELWORK 29
11 | PLASTERING 30
12 | TILING 32
13 | PLUMBING AND DRAINAGE 36
14 | PAINTWORK 38
Carried to Final Summary R
Section No. 1
BUILDINGS
PROVISIONAL BILL OF QUANTITIES
NHBRC REMEDIAL WORK - UNDERPINNING

-39-






NHBRC REMEDIAL WORKS - HOUSE VAN NIEKERK
ERF 7421

SWELLENDAM

WESTERN CAPE

FINAL SUMMARY
Section
No

1 | BUILDINGS

SUB TOTAL

CONTINGENCY

Allow a contingency of 10% to be used as directed by
the Quantity Surveyor.

VALUE ADDED TAX

Carried to Form of Tender
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EXECUTIVE SUMMARY

This Forensic Investigation and Structural Engineering Remedial Solution Report (hereinafter referred to as the
Report) is presented following the approval of the CONCEPT discussion with the NHBRC on 22 November 2022,
and based on a Request for Proposals (RFP) called by the National Home Builders Registration Council (NHBRC)
in ferms of the Housing Consumer Protection Measures Act (Act 95 of 1998) and Regulations (HCPMA)and the
NHBRC Technical Requirements.

This Report provides detail towards the investigations and surveys done, tests conducted and proposed
remedial solutions in addressing the Project Scope and objectives for the structural defects reported at Erf 7421,
Swellendam (House Van Niekerk), Western Cape Province.

This Report is based on documentation made available to TechQ and on-site inspections of the building
sfructure, which included municipal approved Architect’'s drawings (Theo Mouton) and the Occupation
Certificate issued by the Swellendam Municipality (September 2018) as noted in Section 1.3 of this document,
aftached as Annexure A.

A comprehensive structural inspection was conducted to the brick column supported fimber-frame structure
(property of Mr and Mrs van Niekerk) with concerned visual indications of building material weakening of the
brick column foundations and differential movement in the top-structure, with vertical and lateral cracks in the
wooden cladding of the timber-frame, due to reasons elaborated on in Section 3 of this report.

Of further concern is the vast difference in the Architect’s site layout and the actual completed building which
raise the concern of poor Quality Assurance and Confrol, and lack thereof, which also leads to suspicious
constfruction workmanship, which conftributes to the damaging causes for failure of the structure.

No geotechnical investigations were conducted during this forensic structural investigation. According to the
locally appointed Confractor, Mr George Fourie, such investigation was conducted prior to construction,
however, no records could be found.

The objective of structural engineering remedial solutions proposed within this report is towards a safe building
for a live-span of 50 years, in accordance with the SANS 10160-1, Table 1, as detailed in Section 3 of the Report.

The Project is implemented in stages of which this Forensic Investigation Report is submitted with the relevant
engineering drawings towards the remedial works as recorded in this report.

Prospective Confractors will be invited to submit financial offers to be procured for the execution of the
proposed remedial Works under supervision of TechQ. The table below provides detail on the Project
Deliverables and targeted due dates.

Project Deliverables and Targeted Dates

Project Deliverables - Milestones Targeted Dates
Forensic investigation stage (Physical and analytical assessment of defects) October 2022 - November 2022
Submit DRAFT report to NHBRC December 2022
Address NHBRC comments to the report and resubomit January 2023
Procurement of Remedial Confractor Stage (Site Briefing) February 2023
Construction/Remedial Stage (Site handover and supervision) March - June 2023
Project Closure and Sign off December 2023

--- End of Executive Summary ---

Prepared by: January 2023 Page 1 of 12
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Project Ref.: Erf 7421 - Swellendam, Cape Town (House Van Niekerk)

Forensic Investigation and Structural Engineering Solutions (Rev 01)

1 PROJECT LOCALITY, SCOPE AND INFORMATION

1.1 Project Locality

Erf 7421, Swellendam (House Van Niekerk), Cape Town (Project Site), is the property of Mr and Mrs van Niekerk,
located at 30 Hermitage North Avenue, The Well, Swellendam within the boundaries of Swellendam
Municipality as show on the Figures below. Site coordinates are South: 34° 00’ 03" East: 20° 25’ 38"
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Figure 1: Site Layout
1.2 Scope of Work

TechQ Development (Pty) Lid was appointed by the NHBRC to conduct a Forensic Investigation on the single-

story building at Erf 7421, Swellendam (House Van Niekerk), Western Cape Province, with the following
summarised deliverables.

. Investigate defects that have manifested at the above mentioned home and classify them n terms of the

Housing Consumer Protection Measures Act (Act 95 of 1998) and Regulations (HCPMA) and the NHBRC
Technical Requirements.

Determine the root causes of defects, report on the deformation of the existing structure and provide

remedial solutions and specifications including drawings where necessary, fowards the following areas
as per previous reports filed by the NHBRC:

o Presence of untreated timber on the timber frame
o Evidence of swaying of the fimber framed house
(@]

Inadequate hold-down bolts for the timber floor

Throughout the investigation and considerations of remedial works, special attention is drawn to Chapter Il of

the Act, clause 13(1)(b) — (i) "rectify major structural defects” and (i) “deviation from plans or any deficiency
related to design, workmanship or materials”.

From visual inspections to the structure in comparison with the information provided, it was noted that several
discrepancies exist in the Architectural site layout of the foundations (concrete bases with brick stub-columns
supporting the timber floor deck) and the timber-frame material composition of the house compared to the
as-built construction of the structure. These are all contributing factors to the possible causes of default.

No structural engineering drawings (foundations and engineering earthworks) were produced or made
available during construction stage, as per report of the Owners, also absent during this Forensic Investigation.

Prepared by: January 2023
TechQ Development (Pty) Ltd
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1.3 Information Provided

Information provided by the NHBRC, the Home Owners and those obtained during the investigation are listed
below and attached as Annexures. This information provided valuable intel in support of the investigation, to
analyse the structural system and present remedial structural solutions.

1.3.1 Municipal approved Architect drawings

Indicative notes towards the construction of foundations are given on the Architect’s drawings, aftached as
Annexure A, however, a note is recorded on the drawings stating that “Foundations to be to Structural
Engineering Certification” of which no drawings were presented during the investigation. The following
structural elements were noted from the drawings which are raised as concerned “approvals”.

e  Foundations - “Double wall, mass concrete strip footings for the kitchen and bathrooms”
e  Brick pillars - “Filled with weak concrete (10MPa & 13mm stone)”

It must be noted that the strip foundation and concrete surface beds to the kitchen and bathrooms, also
indicated on the Architect’s drawings, were not constructed. Numerous other deviations from the drawings
were observed, however not part of the scope of this investigation.

1.3.2 Occupation Certificate

An Occupational Cerfificate dated 26 September 2018 was issued by the Town Planning and Building Control
department of the Swellendam Municipality of which a copy is attached as Annexure B. No other stage
inspection sheets or quality assurance confrol procedural documentation could be obtained.

1.3.3 Form 2: Competent Person

A copy of the Form 2: Application for acceptance of a Competent Person (Structural Engineer) dated 22 May
2017, is attached as Annexure C.

The nominated structural engineer, Mr Richard Cooper (ECSA —8670245) did not confinue fo participate in the
Project due to unknown reasons. No structural engineering drawings or specifications were made available as
information.

1.3.4 Photo album during construction period

The Project brief and scope of works alerted fo untreated and swagging timber elements as well as inadequate
hold-down bolts for the tfimber floor / deck. Questionable construction methodology and use of materials are
evident from the photo album provided by the Owners, also shown below, and considering the construction
drawings with limited to no engineering specifications and construction methodologies for the complex site
and structure.

Photo Album: Construction Stage

Setting out Brick Columns Timber Framework Isolation and Cladding

The above photos are in support of the concerns raised, and given the forensic investigation conducted by
TechQ Development, numerous other areas of the structure need to be rectified following the recommended
remedial solutions proposed in this Report as detailed in Section 3 below.

Prepared by: January 2023 Page 3 of 12
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2 FORENSIC INVESTIGATION
2.1 Surveys and Investigations
2.1.1 Site Topographical Survey

No site survey information was presented during the investigation. During the investigation the site slope was
determined to be almost 2,0m (east to west), which requires proper earthworks and structural engineering
foundation designs.

Reference levels were taken on site and along the property boundary to determine for stormwater and
drainage options as detailed on the drawings aftached in Annexure D.

2.1.2 Geotechnical Investigation

No records of a geotechnical investigation prior fo design and construction stages were made available during
this forensic investigation. According to the locally appointed Contractor, Mr George Fourie, such investigation
was conducted with no records to be proven.

2.2 Condition Assessment

The table below and guided descriptions were used with the assessment and recommendations towards
remedial works in securing a safe building.

Table 1: Condition Assessment Ratings

Rating Action required Description
5 Planned and Preventative | New element or has recently been maintained, does not exhibit any signs of
Very Good | Maintenance deterioration, and satisfies engineering specifications.
4 Condition-based Superficial wear and tear, minor defects, minor signs of deterioration fo
Good Maintenance elements and materials and requires routine maintenance / servicing.
3 . . . .
- Repairs needed Require repair, usu.olly by a specialist o-lue fo abnormal use or abuse and is in
Fair poor state of repair to affect surrounding elements.
5 Deterioration is bad, suffered structural domage and requires renovations.
Bad Rehabilitation Serious potential of imminent failure which will lead to potential health and
a safety risk.
1 Element has failed its operational functions to the extent that does not justify
Very Bad Replacement repairs and needs to be replaced. The condition actively contributes to
efy Ba degradation of safety, health and risks.

The structural condition assessment of the building portraits a very high risk towards the structural integrity of
especially the foundations of the building as schematically shown below and further detailed in this section
below.

Figure 2: Condition Assessment

Foundations / Bases Very bad
Foundation / Columns Very bad
HH HNHHHH Timber Portal Frame Good
| Cladding and Insulation [ @eesh |
PATIO KITCHE! Roof structure
NGL oL Stormwater provision Non existent
1 I

Prepared by: January 2023 Page 4 of 12
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2.2.1 Foundations

In the absence of a geotechnical report, no soil classification or precautional measures for engineering
earthworks were noted on the construction drawings to inform design and construction of suitable foundations.
The in-situ soil is a very loose, dark silty material, high in moisture, however dense enough to ensure good
compaction and proper support to foundations.

The photos below show different stage of the foundation construction with no evidence of reinforcement in the
concrete bases or starter bars for the brick columns. This imposes a very high risk for deformation and collapsing
of the structure following confinuous swaging during localised strong winds and abnormal rainfall.

Foundations: Setting out and completion

Setting out of Bases Excavations for Bases Brick column - no rebar Completed columns

Most of the brick support columns are higher than 1,0m (one meter) which in accordance with SANS 10400 - G
(Foundations), the foundation and supports should have been designed as a retaining structure with proper
reinforcement in the concrete bases and also for the loadbearing column supports.

The materials and construction methodology procedures used in the consfruction of the concrete bases and
the brick column supports are also under suspicion. The concrete bases are brittle and is deteriorating, mortar
between the bricks is crumbling, bricks are shipping off on the sides and some already cracking under the
pinpoint-imposed loads of the fimber floor deck structure.

Testing methods of the consfruction materials and results obtained are elaborated on in Section 2.3 below.

2.2.2 Surface beds and timber floor deck

The architect’s drawings indicates that the two bathrooms and the kitchen to have concrete surface beds,
however, only a concrete surface for the garage was constructed on compacted fill. A large percentage area
of the wooden floor deck is not fully supported onfto the foundation columns which results in oscillation
occurrence when walking on the surface and during high-speed winds imposing on the vertical elevations of
the building.

The file flooring in the bathrooms is laid on a layer of screed which elements are both cracking up from the
oscillation movement of the structure further caused by inadequate and uneven horizontal, vertical and laterall
supports to the structure as shown in the photos below.

Surface beds and timber floor deck

No concrete floor in kitchen Timber deck not supported Cracked tiles in bathroom - on screed

Prepared by: January 2023 Page 5 of 12
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2.2.3 Timberframe and Cladding

The approved architect drawings provide typical specification towards the construction of a timber frame
building with several reference to SANS compliances, however without any structural fixing detail drawings.

The pictures below provide insight to the complexity of the timber frame also evidence that the timber elements
were exposed to elements of nature over along period of time, which could have impacted negatively on the
integrity of the completed structure to date.

Timber frame and Cladding

i |
A )

|
|
|

Timber frame Cladding in progress Exposed timber sections Affected timber section

2.2.4 Roof Structure

Notes towards the construction of the roof is given on the architect’s drawings fo be “as per specialist
specifications and designs with certificates” of which no records are available. On inspection, no structural
defects or deformation was observed or reported by the Owners.

The photos below show the constructed and completed versions of the roof structure with limited bracings.

Roof structure

Timber frame / cladding Roof construction Roof truss completed Completed roof with sheeting

2.2.5 Stormwater provision

The areas around the house have no effective stormwater barrier/apron. Concentration and discharging of
rainwater, via downpipes, is mainly collected against the eastern facade of the building which increases the
potential of foundation settflement as shown in the pictures below.

Stormwater provision

Rainwater downpipe Exterior with no aprons

Remedial and corrective measures are hereafter given to all the above structural and other elements in
addressing the Project Brief and Scope of Works, also detailed on the drawings in Annexure D.
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23
2.3.1

Material Testing

Material Testing

The Project brief outlined the initial concern of untreated timber and inadequate hold-down bolts to the timber
floor connected to the foundation columns. Closer inspection revealed the possibility of low-grade bricks,
concrete and mortar being used in the construction of the foundation bases and brick stub-columns as well as
poorly protected timber elements of which is elaborated below.

a)

Concrete bases and masonry support columns

Concrete base foundations and masonry support columns

Core samples of the concrete bases isrecommended to be taken during construction for record purposes,
however, from visual inspections, the concrete bases to the brick supports are of sub-standard quality.

Random Samples (10 off) of the bricks used in the construction of the masonry support columns was taken
to ROADLAB (Cape Town) to conduct compression and absorption tests. The table below gives detail of
the results, also attached in Annexure F, after the bricks were submerged in water for 24 hours.

SANS 227:2007 - compression and absorption test

Water Compress

Sa::le Brick Mass (9) absorption  Strenght
Before After % MPa
1 2384 2596 8.89% 56
2 2374 2521 6.19% 6,1
3 2447 2706 10.58% 7.7
4 2322 2586 11.37% 4,4
5 2499 2769 10.80% 6,1
6 2434 2672 9.78% 8,1
7 2411 2621 8.71% 6,2
8 2404 2649 10.19% 4,9
9 2278 2499 9.70% 9.2
10 2388 2519 5.49% 6,1

The allowable percentage (%) increase in mass of Class 11 masonry bricks (columns / retaining walls) in
accordance with SANS 10400-K, clause 4.2.5is 15%, however, ROADLAB reported that a large percentage
of water drained from the submerged bricks moments after removed from the water, which is not
measurable and will influence the % absorption recorded. This is also a clear, but a concerning factor
indicating the bricks to be very porous of which the low compressive test results are evident fo.

Of further concern is that 70% of the bricks tested, the compression test results are lower than the minimum
7MPa, thus posing a risk of deformation and collapse of the brick supports and ultimate the structure.

The pictures below give visual evidence towards the susceptive poor materials used in the construction of
the concrete bases and masonry brick support columns.

Base construction Deformed base Damaged bricks
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b) Timber frame, isolation board and wood cladding

Timber portal structures, loadbearing elements and bracings, must be fabricated and freated in
accordance with SANS 10082 / SANS 063 - Part 1 of which the required markings are reflected on the
fimber elements. The timber elements were exposed to climate change over long periods which give clear
evidence that tfreatment and protection of the timber was compromised as shown in the photos below.

Climate exposed timer elements

Damaged interior elements Affected timber door frame Exterior timber panel

Conclusion cannot be made towards the structural integrity of the fimber elements, however regular
mainfenance to the exposed surfaces is recommended o ensure long-lasting life of the structure.

3 ENGINEERING REMEDIAL SOLUTIONS AND RECOMMENDATIONS

The single storey, double volume dwelling is a fimber frame structure with appropriate isolation and wood
cladding finishing. Internal wallls are timber frame dry walls painted both sides. Contributing factors fowards the
possible route causes resulting in the cracks and deformation of the building can be some or a combination of
the following.

e Lack of Geotechnical investigation report at design stage.

¢ No engineering details towards proper measures in preventing settflement of soils, underline materials or
stabilisation of soils and proper stormwater provision.

¢ No engineering details towards proper foundation desings taking into consideration the site soil conditions
and typography.
¢ Nofticeable changes in the competed building layout compared to the Architect’s drawings.

e  Poor quality building material and workmanship

The table below gives recommendations towards structural remedial acftions.

Section Structural Remedial Actions
e REMEDIAL A - Foundations & Floor - Construct new concrete bases (25MPa) and reinforced brick
covering: Concrete bases and reinforced columns filled with Class 25/19 concrete as per dwg No. HVN - 02(1)
columns - Resurface entire house floor with vinyl-type wood flooring.
e REMEDIAL B - stiffing of Structure: North - Extend existing covered veranda (North elevation) with pergola-type
Lateral stiffening of timber frame constfruction according to Detail 4 on dwg No. HVN - 02(1)
e REMEDIAL C - stiffing of Structure: East - Construct pergola-type structure as stiffening to the Eastern facade
Lateral stiffening of timber frame according to dwg No. HVN - 02(1)
e REMEDIAL D - STRUCTURAL BRACING - Construct structural bracing to the existing fimber frame on the
Structural bracing to timber frame (Eastern Eastern facade and additional cross bracing to the double volume
facade) and roof structure in Main bedroom. roof structure in the Main bedroom, Detail 1-5 : dwg No. HVN - 02(1)
e REMEDIAL E - Rehabilitate existing - Remove and replace all existing patio wooden pilar posts.
covered patio structure (North and West) - provide adequate steel bracing / clamping to all new patio pillar

posts and replace balustrades as detailed on dwg No. HVN - 03(1)

e REMEDIAL F - Stormwater provision - Construct concrete v-drain and soak-away — dwg No. HVN - 03(1)
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ENGINEERING REMEDIAL SOLUTIONS - Graphical representation
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4 DESIGN PARAMETERS

The following section of the Report is fowards Quality Assurance and Continuous Professional Development to
ensure due diligence of TechQ Development’s approach to engineering solutions and problem solving in
following the statutory design standards, regulations and guidelines.

4.1 Design Standards, Regulations and Guidelines

The design of structural elements, additions to, maintenance and/or repair remedial measures of affected
structural engineering elements for this Project, is in accordance with the guidelines as set out in the latest
version of the following South African design standards (SANS) and the National Building Regulations (NBR).

* SANS 10082 / 1063 — Part 1 - Timber wood design

e SANS 10100 - Part 1 - Concrete Design

e SANS 10144 - Detailing of steel reinforcement for concrete

e SANS 0161 - Foundation Design

¢ SANS 10130-2 - Self-weight and imposed loads

e SANS 1200 - Standardised specifications for construction works

4.2 Design Working Life

All structural elements shall be so designed to have a 50-year lifespan: SANS 10160-1, Table 1.

Desi — - "
esign working life Indl.cah\{e design B NG TR
category working life - years
3 50 Building structures and other common structures

4.3 Design Loads
4.3.1 Dead Loads (Permanent Actions)

SANS 10160-1 read in conjunction with the requirements of SANS 10160-2 for self-weight and imposed loads is
applicable to the following elements.

Load Imposed on Cause of Load Load Value
Slab Screed & tiles 1,2 kN/m?
Slab 110mm Brick walls 19,0 kN/m3

4.3.2 Wind Loads (Variable Actions)

The following inputs are applicable in accordance with SANS 10160-3 to calculate the peak wind speed
pressure:

e Basic wind speed : 40 m/s
e Terrain Category : C (Regular cover of buildings, sub-urban terrain)
e Site Allitude : + 27,0 MSL

4.3.3 Soil Loads
SANS 10160-1 read in conjunction with the requirements of SANS 10160-5 will be applied.
43.4 Seismic Loads

The Project Site falls within Zone | and the basic principles as outlined in SANS 10160-4:2010, clause 6.1.2 will
apply and applicable actions to be implemented towards articulated joints and substantial brick force.

Prepared by: January 2023 Page 10 of 12
TechQ Development (Pty) Ltd






National Home Builders Registration Council (NHBRC) Professional Engineering Services
Project Ref.: Erf 7421 - Swellendam, Cape Town (House Van Niekerk)  Forensic Investigation and Structural Engineering Solutions (Rev 01)

4.4 Design Load Combinations
44.1 Ultimate Limit State

Ultimate limit state relates to the safety of the people and the structure. SANS 10160-01 with reference
according to Table 3 outlines the Partial factors for actions for the ultimate limit state.

Dominating Action Combination Name Combination Equation
Self-weight STR-P 1.35D + 1L
Imposed STR 1.2D + 1.6L
Wind down STR 1.2D + 1.3W] + 1.6WL
Wind up STR 0.9D + 1.3W1

4.5 Materials

4.5.1 Concrete and Reinforcement

The following key structural materials and specifications are proposed for the remedial Works.
a. Concrete

All reinforced concrete elements shall be designed in accordance with SANS 0100-1. The 28-day characteristic
strength of all concrete elements is to be as per the table below.

Structural Elements Concrete Grade Stone size
Foundations, Column bases and stub-columns 30 MPa 19 mm
Surface beds 25 MPa 19 mMm
Aprons and Ramps 25 MPa 13 mm
b. Reinforcement

e Mild steel or R-Bars fy = 250 MPa minimum (to SANS 920)
e High yield or Y-Bars fy = 450 MPa minimum (fo SANS 920)
o Welded steel mesh fy = 485 MPa minimum (tfo SANS 1024)

Bending schedules for the concrete bases and starter bars to the brick columnsare detailed on the drawings
and attached as Annexure D.

452 Masonry works

Where so detailed, specified and indicated on the drawings, typical Type 2 (min) engineering bricks are fo be
used giving an 85mm course height. All brickwork shall be set out in accordance with the relevant drawing
layouts. Loadbearing brickwork should have a minimum crushing strength of ZMPa with maximum 10% water
absorption and Class Il mortar.

4.6 Limiting Factors

Remedial and construction works as specified here within and detailed on the drawings, will require a strategic
phased decanting program to be implemented during constfruction, drawn up in co-operation with the Home
Owners. The safety of the Home Owners and the building need to be paramount, with construction works
limiting the disruption of day-to-day and personal activifies.
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5 RISKS & MITIGATION MEASURES

Qualifications, risks and possible sensitivity issues needs to be taken into account in performing the proposed
remedial Works during the construction stage. The main objective of the Project is repair works to the structural
deformation of the building, however, the following aspects with mitigation proposals, need to be taken into
consideration in the Risk Register of the Project.

Risks and mitigation measures

Nature of Risk Risk Mitigation
Site and Construction = Abnormal rainfall and Proper scheduling of Works, being aware of the “critical
Risks restricted working space path” items and implementing effective construction

methodologies, Quality Assurance and Controls.

Limiting Factors Decanting plan Phased implementation of Works in accordance with
proper planned decanting program.

Health and Safety Delays and Fatal Detailed OH&S plan compiled.
Quality Assurance Construction Management QA and QC Inspection procedures in place and approved
Sub-standard materials Quality tests and Agrements in place

OHA&S and Environmental = Disturbance to environment, = Focus on the environment, building rubble disposals, air and
community and workers noise pollution and disruption of day-to-day operations

--- End of Report ---
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